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REQUEST FOR PROPOSAL FOR GENERAL CONTRACTOR 

COMPETITIVE SEALED PROPOSALS 

TEXAS STATE UNIVERSITY 

SAN MARCOS, TEXAS 

INFRASTRUCTURE RESEARCH LABORATORY 

RFQ No.: 758-21-09093 

SECTION 1 – GENERAL INFORMATION AND REQUIREMENTS 

1.1 GENERAL INFORMATION: The Texas State University System (“Owner”) on behalf of Texas 

State University, (“Component”) is soliciting Competitive Sealed Proposals (“Proposals”) for 

selection of a General Contractor firm for the Infrastructure Research Laboratory project 

(“Project”), on the Texas State University, San Marcos, Texas campus. This solicitation sets forth 

the terms, conditions, and requirements for prospective General Contractor entities to be considered 

for the work. (Prospective General Contractor entities are hereinafter referred to as “Respondents”.)  

The Owner requires that the Qualifications and Execution of Offer, and Pricing and Delivery 

Proposal be submitted at the same time, but in two (2) separate, sealed packages.  The HUB 

Subcontracting Plan shall be submitted in a separate sealed package. 

1.1.1 This Request for Competitive Sealed Proposals (“RFP”) is the only step for selecting a 

General Contractor for the Project as provided by Texas Education Code Section 51.783.  

The RFP provides the information necessary to prepare and submit Competitive Sealed 

Proposals for consideration and ranking by the Owner.   

1.1.2 The Owner will select the Proposal that offers the “best value” for the Component 

institution based on the published selection criteria and on its ranking evaluation. The 

Owner may discuss with the highest ranked Respondent options for a scope or time 

modification and any price change associated with the modification including solicitation 

of a best and final offer. If the Owner is unable to reach a contract with the selected 

Respondent, the Owner may formally end negotiations with that Respondent in writing and 

proceed to the next “best value” Respondent in the order of the selection ranking until a 

contract is reached or all Proposals are rejected.  The Owner reserves the right to make 

a best value determination and award a contract without further discussions or 

negotiations.  Should the contractor fail, neglect, or refuse to begin performance of 

the contract after receiving the award, the bid security will be forfeited to Owner.  

Performance shall be considered begun upon acknowledgement of the contract 

award, the furnishing of all required performance and payment bonds, insurance 

coverage, and execution of the Agreement. 

1.2 PUBLIC INFORMATION:  All information, documentation, and other materials submitted in 

response to this solicitation are considered non-confidential and/or non-proprietary and are subject 

to public disclosure under the Texas Public Information Act (Texas Government Code, Chapter 

552.001, et seq.) after the solicitation is completed.  The Owner complies with all statutes, court 

decisions, and opinions of the Texas Attorney General with respect to disclosure of RFP 

information. Additionally, pursuant to the provisions of Texas Government Code Section 2261.253, 

the contract resulting from this solicitation will be posted on the Owner’s website. 

1.3 TYPE OF CONTRACT:  Any contract resulting from this solicitation will be in the form of the 

Owner’s Standard General Contractor Agreement, a copy of which can be viewed on the Texas 

State University System website at:  https://www.tsus.edu/offices/finance/capital-projects.html 
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1.3.1 The work will be awarded under a Lump-Sum contract to the Respondent offering the “best 

value” to the Owner. 

1.4 CLARIFICATIONS AND INTERPRETATIONS: Discrepancies, omissions or doubts as to the 

meaning of RFP documents shall be communicated in writing to the Owner for interpretation.  Any 

responses to inquiries, clarifications or interpretations of this RFP that materially affect or change 

its requirements will be formally issued by the Owner as a written addendum.  All such addenda 

issued by the Owner before the Proposals are due are considered to be part of the RFP.  Respondents 

shall acknowledge receipt of each addendum in its Proposal. Respondents shall consider only those 

clarifications and interpretations that the Owner issues by addenda.  Interpretations or clarifications 

in any other form, including oral statements, will not be binding on the Owner and should not be 

relied upon in preparing the Proposal.  It is the responsibility of all Respondents to check the status 

of formal addenda five (5) days before the submission deadline (see Section 2.4 for submission 

date).   

1.4.1 ADDENDA AND AWARD INFORMATION, WILL BE ISSUED BY THE OWNER 

FOR THIS RFP VIA THE ELECTRONIC BUSINESS DAILY WEBSITE AT THE 

FOLLOWING LINK:  http://www.txsmartbuy.com/sp 

REFERENCE THE “BOARD OF REGENTS/TEXAS STATE UNIVERSITY SYSTEM–

758” AND THE RFP NUMBER PROVIDED IN THIS RFP. 

1.5 SUBMISSION OF PROPOSALS: 

1.5.1 The Respondent’s Qualifications/Execution of Offer, and Pricing Delivery Proposal must 

be received at the address specified in Section 1.5.2 prior to the deadline.  Please note 

that overnight deliveries such as FedEx and UPS arrive at a central campus location but 

are not usually delivered to the specified location until after the time deadline.  Respondents 

are advised to use other methods of delivery or, if using an overnight delivery service, to 

send the responses a day earlier than usual.  The Owner will not consider any response to 

this solicitation that is not received at the address specified by the deadline, regardless of 

whether it has been received by the Component. 

1.5.2 PROPOSAL DEADLINE, AND LOCATION:  The Owner will receive Proposals at the 

time and location described below.  The Proposal must be packaged in two (2) separate 

sealed packages, 1) the Qualifications with signed Execution of Offer; and, 2) the 

Pricing and Delivery Proposal, addressed to the Point-of-Contact identified in Section 

1.6.  Clearly mark the exterior of all envelopes to identity the documents contained 

therein. INCLUDE THE NAME AND EMAIL ADDRESS OF THE 

RESPONDENT’S CONTACT PERSON ON ALL ENVELOPES. 

May 13, 2021 – 2:00 p.m. (C.D.T.) 

Karlie Beach, Buyer III 

Texas State University 

Physical Plant 104 

151-2 E. Sessom Drive

San Marcos, Texas 78666

1.5.3 HUB SUBCONTRACTING PLAN DEADLINE AND LOCATION: The Respondent 

shall submit a Historically Underutilized Businesses (“HUB”) Subcontracting Plan at the 

time and location described below. The HUB Subcontracting Plan (“HSP”) shall be 

submitted in a sealed envelope, addressed to the Point-of-Contact identified in Section 
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1.6. Clearly mark the exterior of the envelope to identity the documents contained 

therein. INCLUDE THE NAME AND EMAIL ADDRESS OF THE 

RESPONDENT’S CONTACT PERSON. 

 

May 14, 2021 – 2:00 p.m. (C.D.T.) 

 

Karlie Beach, Buyer III 

Texas State University 

Physical Plant 104 

151-2 E. Sessom Drive 

San Marcos, Texas 78666 

 

1.5.4 The names of Respondents who properly submitted Proposals will be opened publicly and 

read aloud pursuant to Section 51.783(f) of the Texas Education Code after the HUB 

Subcontracting Plans are received and confirmed by the Owner.  These readings will be 

conducted at Texas State University, located at: 

 

Texas State University 

Physical Plant 104 

151-2 E. Sessom Drive 

San Marcos, Texas 78666 

 

1.5.5 The Pricing and Delivery Proposal packages will be opened publicly, and the names of 

Respondents and all prices stated in each Proposal will be read aloud pursuant to Section 

51.783(f) of the Texas Education Code on the date indicated in the Project Planning 

Schedule (see Section 2.4). These readings will be conducted at The Texas State University 

System Administration office conference room. The System Administration office is 

located at: 

 

The Texas State University System 

O. Henry Hall 

601 Colorado Street 

Austin, Texas 78701 

Time: 2:00 p.m. 

 

1.5.6 Submit one (1) original and six (6) identical hard copies of the Qualifications with 

Execution of Offer. An original signature must be included on the “Respondent’s 

Execution of Offer” document submitted with each copy. Submit two (2) electronic copies 

of the Qualifications with signed Execution of Offer, in Adobe PDF format by flash drive 

or CD.  Do not include the Pricing and Delivery Proposal information with the electronic 

Qualifications/Execution of Offer. 

 

1.5.7 Submit one (1) original and two (2) identical hard copies of the Pricing and Delivery 

Proposal. An original signature must be included on the “Respondent’s Pricing and 

Delivery Proposal” document submitted with each copy. Do not submit electronic copies 

of the Pricing and Delivery Proposal.  

 

1.5.8 Submit one (1) original and two (2) copies of the HSP as separate attachments to the 

Proposals as described in Section 1.13.  Submit two (2) electronic copies of the HSP in 

Adobe PDF format by flash drive or CD.  Do not include the Pricing and Delivery 

Proposal information with the electronic HSP files. 
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1.5.9 Proposals or HSPs received after the stated official submittal deadline will be returned to 

the Respondent unopened.  The Point-of-Contact identified in Section 1.6 will identify the 

official time clock at the RFP submittal location identified above. 

 

1.5.10 The Owner will not acknowledge or consider Proposals or HSPs that are delivered by 

telephone, facsimile (fax), or electronic mail (e-mail). 

 

1.5.11 Properly submitted Proposals and HSPs will not be returned to the Respondents. 

 

1.6 POINT-OF-CONTACT: The Owner designates the following person as its representative and 

Point-of-Contact for this RFP.  Respondents shall restrict all contact with the Owner and direct all 

questions regarding this RFP, including questions regarding terms and conditions, in writing, to 

the Point-of-Contact person, via email only.   

 

Karlie Beach, Buyer III 

Texas State University 

Physical Plant 104 

151-2 E. Sessom Drive 

San Marcos, Texas 78666 

Email: kbeach@txstate.edu 

 

1.7 EVALUATION OF PROPOSALS: The evaluation of the Proposals shall be based on the requirements 

described in this RFP. Sixty percent (60%) of the evaluation will be based on the Respondent’s 

Pricing and Delivery Proposal. The remaining evaluation will be based on the Respondent’s 

Qualifications.  All properly submitted Proposals will be reviewed, evaluated, and ranked by the 

Owner.   

 

1.8 OWNER’S RESERVATION OF RIGHTS:  The Owner may evaluate the Proposals based on the 

anticipated completion of all or any portion of the Project.  The Owner reserves the right to divide the 

Project into multiple parts, to reject any and all Proposals to the current solicitation and reissue a 

completely new solicitation involving the same Project, or to simply reject any and all Proposals and 

temporarily or permanently abandon the Project.  Owner makes no representations, written or oral, 

that it will enter into any form of agreement for any project with any Respondent to this RFP and no 

such representation is intended or should be construed by the issuance of this RFP.  The Owner 

reserves the right to waive the failure of any response to comply with requirements set forth in this 

RFP where the failure is not, in the Owner’s opinion, substantial in nature. 

 

1.9 ACCEPTANCE OF EVALUATION METHODOLOGY:  By submitting a Proposal in response to 

this RFP, the Respondent accepts the evaluation process and acknowledges and accepts that 

determination of the “best value” Respondent will require subjective judgments by the Owner. The 

results of the most qualified determination will be combined with the Pricing and Delivery evaluation 

results to determine the best value proposition for the Owner.  Determinations by the Selection 

Committee will be subjected to routine administrative review by the Owner’s executive officers but, 

once a selection is announced, it will not be subjected to further review.   

 

1.9.1 The Owner reserves the right to consider any Proposal “non-responsive” if the Base Proposal 

Cost is determined to be unreasonable or irresponsible in relation to the other submitted 

Proposals and/or the Owner’s estimate of the construction cost. 

 

1.10 NO REIMBURSEMENT FOR COSTS:  Respondent acknowledges and accepts that any costs 

incurred from the Respondent’s participation in this RFP process shall be at the sole risk and 

responsibility of the Respondent. 
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1.11 PRE-PROPOSAL CONFERENCE: Due to ongoing safety concerns, and based on recommendations 

from local, State and Federal officials, the University will not be conducting an in-person Pre-Proposal 

Conference. Respondents are encouraged to submit questions concerning this solicitation as instructed 

in Section 1.6.   

 

1.12 ELIGIBLE RESPONDENTS:  Only individual firms or lawfully formed business organizations may 

apply (This does not preclude a Respondent from using consultants.)  The Owner will contract only 

with the individual firm or formal organization that submits a Proposal. 

 

1.13 HISTORICALLY UNDERUTILIZED BUSINESSES SUBMITTAL REQUIREMENTS: It is the 

policy of the Owner and each of its Component institutions, to promote and encourage contracting and 

subcontracting opportunities for Historically Underutilized Businesses (“HUB”) in all contracts.  

Failure to submit a required HUB Subcontracting Plan (“HSP”) will result in rejection of the 

Proposals.  The HSP information may be downloaded from the State of Texas Comptroller’s website 

at the following URL link:  https://comptroller.texas.gov/purchasing/vendor/hub/forms.php 

 

1.14 CERTAIN PROPOSALS AND CONTRACTS PROHIBITED:  Under Section 2155.004, Texas 

Government Code, a state agency may not accept a Proposal or award a contract that includes proposed 

financial participation by a person who received compensation from the agency to participate in 

preparing the specifications or request for proposals on which the Proposal or contract is based.  All 

vendors must certify their eligibility by acknowledging the following statement, "Under Section 

2155.004, Government Code, the vendor certifies that the individual or business entity named in this 

bid or contract is not ineligible to receive the specified contract and acknowledges that this contract 

may be terminated and payment withheld if this certification is inaccurate."  If a state agency 

determines that an individual or business entity holding a state contract was ineligible to have the 

contract accepted or awarded as described above, the state agency may immediately terminate the 

contract without further obligation to the vendor. This section does not create a cause of action to 

contest a proposal or award of a state contract. 

 

1.15 SALES AND USE TAXES:  Section 151.311, Texas Tax Code, permits the purchase free of state sales 

and use taxes of tangible personal property to be incorporated into realty in the performance of a 

contract for an improvement to realty for certain exempt entities that include the Owner.  The section 

further permits the purchase tax-free of tangible personal property (other than machinery or equipment 

and its accessories and repair and replacement parts) for use in the performance of such a contract if 

the property is "necessary and essential for the performance of the contract" and "completely 

consumed at the job site." In addition, the section permits the purchase, tax-free, of a tangible service 

for use in the performance of such a contract if the service is performed at the job site and if "the 

contract expressly requires the specific service to be provided or purchased by the person performing 

the contract" or "the service is integral to the performance of the contract.” 

 

1.16 CERTIFICATION OF FRANCHISE TAX STATUS:  Respondents are advised that the successful 

Respondent will be required to submit certification of franchise tax status as required by State Law 

(Texas Tax Code Chapter 171).  The contractor agrees that each subcontractor and supplier under 

contract will also provide a certification of franchise tax status. 

 

1.17 REQUIRED NOTICES OF WORKERS' COMPENSATION INSURANCE COVERAGE: The Texas 

Workers' Compensation Commission has adopted a new rule, Texas Administrative Code Title 28, 

Part 2, Chapter 110, Subchapter B, Rule 110.110, relating to REPORTING REQUIREMENTS FOR 

BUILDING OR CONSTRUCTION PROJECTS FOR GOVERNMENTAL ENTITIES.  The rule 

applies to all building or construction contracts advertised for bid on or after September 1, 1994.  The 
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rule implements Section 406.096, Texas Labor Code, which requires workers' compensation insurance 

coverage for all persons providing services on a building or construction project for a governmental 

entity.  The requirements of the rule are set forth in the Uniform General and Supplementary General 

Conditions for The Texas State University System Building Construction Contracts. 

 

1.18 INSURANCE REQUIREMENTS:   Bonds and insurance requirements are provided in Article 5 of 

the Uniform General Conditions and in the Owner’s Standard Contractor Contract as denoted in 

Article 1.3 of this RFP. 

 

1.19 PREVAILING MINIMUM WAGE RATE DETERMINATION:  Respondents are advised that the 

Texas Prevailing Wage Law will be administered.  The penalty for violation of prevailing wage rates 

has been increased from $10.00 per underpaid worker per day or portion thereof to $60.00. The 

Prevailing Wage Rate for Hays County, Texas; Construction Type: Building, can be found on the 

following website: https://beta.sam.gov/ 

 

1.20 DELINQUENCY IN PAYING CHILD SUPPORT:  Under Section 231.006, Texas Family Code, the 

vendor or applicant certifies that the individual or business entity named in this contract, bid, or 

application is not ineligible to receive the specified grant, loan, or payment and acknowledges that this 

contract may be terminated and payment may be withheld if this certification is inaccurate. 

 

1.21 NONDISCRIMINATION:  In their execution of this agreement, all Respondents, consultants, their 

respective employees, and others acting by or through them shall comply with all federal and state 

policies and laws prohibiting discrimination, harassment, and sexual misconduct.  Any breach of this 

covenant may result in termination of this agreement. 

 

1.22 REQUIRED POSTING OF CONTRACTS:  The parties acknowledge that, pursuant to the provisions 

of Texas Government Code Section 2261.253, this agreement will be posted on the Owner’s website. 

 

1.23 NON-BOYCOTT VERIFICATION:  Pursuant to Section 2270.002 of the Texas Government Code, 

Respondent certifies that either (i) it meets an exemption criteria under Section 2270.002; or (ii) it 

does not boycott Israel and will not boycott Israel during the term of the contract resulting from this 

solicitation. Respondent shall state any facts that make it exempt from the boycott certification in its 

Response. 

 

1.24 CYBERSECURITY TRAINING PROGRAM:  Pursuant to Section 2054.5192, Texas Government 

Code, Respondent and its subcontractors, officers, and employees, who are provided credentials 

granting access to Component’s computer system also known as Component’s information system, 

must complete a cybersecurity training program certified under Section 2054.519, Texas Government 

Code as selected by the Component.  The cybersecurity training program must be completed during 

the term and any renewal period of this Agreement.  Contractor shall verify in writing completion of 

the program to the Component within the first thirty (30) calendar days of the term and any renewal 

period of the Agreement.  Failure to comply with the requirement of this section are grounds for 

termination for cause of the Agreement. 

 

 

SECTION 2 – EXECUTIVE SUMMARY 

 

2.1 HISTORICAL BACKGROUND: In 1885, an 11-acre plot of land was purchased by the city of San 

Marcos to organize a Chautauqua.  For approximately ten years the Chautauqua was an important 

educational force, offering education and entertainment to those attending. At the same time that the 

Chautauqua was faltering in the 1890s, the State of Texas saw an increasing need for a Normal School 
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to help solve the shortage of public school teachers.  In 1899 the State Legislature authorized the 

establishment of a Normal School in San Marcos if the citizens would furnish the land.  The City of 

San Marcos donated 11-acres, known as Chautauqua Hill, to the State of Texas to serve as the site for 

the proposed Normal School.  In 1901, the Legislature accepted the gift of land and appropriated funds 

for the creation of the Normal.  Work on the Main Building began in 1902, and in the fall of 1903 the 

Southwest Texas State Normal School opened with 17 faculty and 303 students.   

 

Over the years the Texas Legislature broadened the institution’s scope and changed its name 

successively to Southwest Texas State Normal College (1918), Southwest Texas State Teacher’s 

College (1923), Southwest Texas State College (1959), and Southwest Texas State University 

(1969).  As the University evolved, it saw itself becoming more than a regional university and the 

name was changed to Texas State University-San Marcos (2003).  Finally, the name was changed to 

eliminate the city reference and the institution became Texas State University (2013).  The University 

changed from offering only teaching certificates in 1903 to a prominent institution by 2013 offering 

97 undergraduate, 88 masters and 12 doctoral degree programs.  While teacher preparation remains 

an important responsibility, the scope of the university programs has greatly expanded its prestige, 

prominence, and recognition.  The student population has now exceeded 36,750 making it the fourth 

largest university in the State of Texas.  The original San Marcos core campus has grown from 11 

acres to 457 acres.  The university also includes 5,038 additional acres of farm, ranch, residential and 

recreational areas and 101 acres at the Round Rock Campus.   

 

In January 2012, the Texas Higher Education Coordinating Board (THECB) reclassified Texas State 

University as an Emerging Research University.  In light of its new classification, the university 

developed a long-term research strategic plan for achieving recognition as a National Research 

University.  Texas State remains deeply committed to undergraduate student success, even as the 

university broadens its mission to include doctoral programs and an expanded research agenda. 

 

2.2 MISSION STATEMENT: Texas State University is a public, student-centered, doctoral granting 

institution dedicated to excellence in serving the education needs of the diverse population of Texas 

and the world beyond.  

 

2.3 PROJECT DESCRIPTION, SCOPE AND BUDGET: The proposed Infrastructure Research 

Laboratory (IRL) is a 11,071 (GSF) facility planned to allow large-scale testing of structural systems 

and components.  Construction will be performed on the Texas State University STAR Park Campus 

in San Marcos, Texas.  Exterior construction will include grading and drainage improvement, utility 

extensions, a roadway, site paving, and landscaping.  The construction of the IRL Laboratory will 

include extensive building excavation, drilled concrete piers, and mass concrete installation of a 

basement floor and walls, strong floor, and strong wall.   Installation of a pre-engineered metal 

building, a bridge crane, hydraulic pump system, processed chilled water system, building HVAC 

systems, plumbing and electrical systems, and communication systems.  (see drawings and 

specifications for complete contract scope).  

 

The total Construction Cost Limitation for the Project is Nine Million Seven Hundred Sixty-

Five Thousand Eight Hundred Forty-Eight Dollars ($9,765,848). 

 

2.4 PROJECT PLANNING SCHEDULE: Key Project planning schedule milestones are: 

 

2.4.1 RFP Posted ............................................................................................................ 4/13/2021 

2.4.2 Pre-Proposal Conference ................................................................................................ N/A 

2.4.3 RFQ Submission of Written Questions Deadline (12:00 p.m.) ........................... 05/04/2021 

2.4.4 Deadline for submittal of Proposals (2:00 p.m.) ................................................. 05/13/2021 
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2.4.5 Deadline for submittal of HSP (2:00 p.m.) ......................................................... 05/14/2021  

2.4.6 Respondents names read aloud at Texas State University .................................. 05/14/2021  

2.4.7 Respondents pricing Proposal aloud at Owner’s Office (2:00 p.m.) ................... 05/27/2021 

2.4.8 Interview shortlisted firms (if required) .............................................................. 06/04/2021 

2.4.9 Owner selects General Contractor ...................................................................... 06/07/2021 

2.4.10 Execute General Contractor Agreement ............................................................. 06/11/2021 

2.4.11 Construction Scheduled Start Date ..................................................................... 06/28/2021 

2.4.12 Target Construction Substantial Completion date .............................................. 07/28/2022 

2.4.13 Target Construction Final Completion date ........................................................ 08/22/2022 

 

The above schedule of events represents a basic timeline for the Project.  A final Project timeline will 

be developed with the Owner at a later time. The Owner can be expected to work with the highest- 

ranking Respondent to validate and improve on this initial schedule. 

 

 

SECTION 3 – REQUIREMENTS FOR STATEMENT OF QUALIFICATIONS 

 

Respondents shall carefully read the information contained in the following criteria and submit a complete 

statement of Qualifications responding to all questions in Section 3 formatted as directed in Section 4.  

Incomplete Qualifications will be considered non-responsive and subject to rejection. 

 

3.1 CRITERION ONE: RESPONDENT’S ABILITY TO PROVIDE CONSTRUCTION SERVICES: 

 

3.1.1 Provide a brief history of Respondent’s firm. 

 

3.1.2 Provide the following information on your firm for the past five (5) fiscal years: 

3.1.2.1 Volume: 

3.1.2.1.1 Annual number, value and percent change of contracts in Texas per year 

3.1.2.1.2 Annual number, value and percent change of contracts nationally per year 

3.1.2.2 Revenues: Annual revenue totals and percent change per year 

3.1.2.3 Bonding: 

3.1.2.3.1 Total bonding capacity 

3.1.2.3.2 Available bonding capacity and current backlog 

 

3.1.3 State whether Respondent is currently for sale or involved in any transaction to expand or to 

become acquired by another business entity.  If so, explain the impact both in organization 

and company direction. 

 

3.1.4 Provide details of any past or pending litigation, or claims filed, against Respondent that may 

affect its performance under an Agreement with the Owner. 

 

3.1.5 State whether Respondent is currently in default on any loan agreement or financing 

agreement with any bank, financial institution, or other entity.  If so, specify date(s), details, 

circumstances, and prospects for resolution. 

 

3.1.6 State whether Respondent has ever failed to complete any work which it was awarded. 

 

  

RFP for General Contractor CSP (posted 04/13/2021 
Texas State University - Infrastructure Research Laboratory

RFP No.: 758-21-09093 
Page 10 of 25



 

 

3.2 CRITERION TWO: QUALIFICATIONS OF CONSTRUCTION TEAM AND THE EXECUTION 

OF SERVICES: 

 

3.2.1 Provide resumes of all Respondent’s team members that will be dedicated to and directly 

involved in the Project, including their experience with similar projects, definition of that 

person’s specific role in the construction phase for the Project, the number of years with the 

Respondent, and their city of residence.  Include as applicable Project Managers, 

Superintendents, Assistant Project Managers and Superintendents, Expeditors, Project 

Scheduler, Quality Control Inspectors, Safety Coordinator / Assistant, Carpenter Foreman, 

and Labor Foreman. 

 

3.2.2 For each of the proposed team members identified above, describe their responsibilities in 

each of the representative projects presented in 3.3 and compare them with their anticipated 

responsibilities in this Project. 

 

3.2.3 Identify any consultants that are included as part of the proposed team, their role related 

experience for this Project.  List projects for which the consultant(s) have previously worked 

with the Respondent. 

 

3.2.4 Describe, in graphic and written form, the proposed Project organizational chart indicating  

assignments and lines of authority and communication for each team member to be directly 

involved in the Project.  Indicate the estimated percent of time these team members will be 

involved in the Project for Construction, Close-Out, and Warranty services. 

 

3.2.5 Provide the proposed team history and experience working on mass concrete placement and 

methods for controlling the placement, curing and temperature during placement. 

 

3.3 CRITERION THREE: RESPONDENT’S PAST PERFORMANCE ON REPRESENTATIVE 

PROJECTS: 

 

3.3.1 Identify and describe the proposed team’s past experience for providing construction services 

that are MOST RELATED TO THIS PROJECT within the last five (5) years. Provide not 

less than three (3) but not more than five (5) examples.  List the projects in order of priority, 

with the most relevant project listed first.  Provide the following information for each project 

listed: 

3.3.1.1 Project name, location, and description 

3.3.1.2 Photographic color images of exterior, interior, and floor plans and site plans if 

applicable  

3.3.1.3 Original construction cost and final construction cost. Explain the reasons for any 

deviations. 

3.3.1.4 Final project size in gross square feet 

3.3.1.5 Type of construction (new, renovation, or expansion) 

3.3.1.6 Date of the Notice to Proceed, originally planned and actual Substantial 

Completion, and Final Payment dates for construction services.  Explain reasons for 

any deviation. 

3.3.1.7 Name of project manager (individual responsible to the owner for the overall 

success of the project) 

3.3.1.8 Name of project superintendent(s) (individual responsible for coordinating the day-

to-day work) 

3.3.1.9 Names of mechanical, plumbing, electrical, and other major subcontractors. 
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3.3.2 References (for each project listed above, identify the following): 

3.3.2.1 The owner’s name and representative who served as the day-to-day liaison during 

construction of the project, including telephone number and email address. 

3.3.2.2 The A/E’s name and representative who served as the day-to-day liaison during the 

construction phase of the project, including telephone number and email address 

3.3.2.3 Length of business relationship with the owner 

 

References shall be considered relevant based on specific project participation and experience 

with the Respondent.  The Owner reserves the right to contact any other references at any time 

during the RFP process. 

 

3.4 CRITERION FOUR: RESPONDENT’S ABILITY TO MEET SCHEDULES: 

 

3.4.1 Provide a Critical Path Method milestone schedule for this Project using the Project Planning 

Schedule in Section 2.4. Identify specific critical process, phases, milestones, approvals, and 

procurements anticipated.  Include the ten percent (10%) total project float that will be 

required in the critical path during construction.  If Respondent proposes to improve the 

schedule, describe the impact on quality of services, materials or workmanship that may occur. 

 

3.4.2 Describe what Respondent perceives are the critical construction issues for this Project that 

could affect timely completion. 

 

3.4.3 Describe Respondent’s approach to assuring timely completion of this Project, including 

methods for schedule recovery, if necessary.  From any three (3) of the projects listed in 

response to Section 3.3 of this RFP, provide examples of how these techniques were used, 

including specific scheduling challenges/requirements and actual solutions. 

 

3.5 CRITERION FIVE: RESPONDENT’S QUALITY CONTROL AND COMMISSIONING 

PROGRAM FOR THIS PROJECT: 

 

3.5.1 Describe Respondent’s quality assurance program.  Explain the methods used to ensure 

quality control during the construction phases of a project.  Provide a specific example from 

one (1) of the representative projects, listed in response to Section 3.3 of this RFP of how 

Respondent’s quality control program overcame a difficult constructability issue and resulted 

in higher quality project. 

 

3.5.2 Describe Respondent’s procedures for implementing industry’s “best practices” as defined by 

the Construction Industry Institute or similar organizations for: 

3.5.2.1 Establishing and tracking project objectives. 

3.5.2.2 Partnering. 

3.5.2.3 Cost tracking. 

3.5.2.4 Change (order) management systems. 

3.5.2.5 Building systems commissioning including coordination with the A/E and the 

Owner’s commissioning agent. 

3.5.2.6 Total quality management for each phase of the Project, including coordinating with 

the Owner’s project inspectors, testing, training, close-out, and warranty service. 

 

3.5.3 Describe how Respondent’s quality control team will measure the quality of construction and 

commissioning performed by all trades, but in particular, by mechanical and electrical 

subcontractors and how Respondent will address non-conforming work. 
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3.6 CRITERION SIX: RESPONDENT’S ABILITY TO MANAGE CONSTRUCTION SAFETY RISKS: 

 

3.6.1  Briefly describe Respondent’s approach for anticipating, recognizing, and controlling safety 

risks and note the safety resources that Respondent provides for each project’s safety program. 

 

3.6.2 Describe the level of importance for enforcement and support of project safety that 

Respondent includes in performance evaluations for superintendents and project managers. 

 

3.6.3 Identify the proposed safety management team members for construction services.  Include 

their previous titles, duties, city(s) of residence, experience, and expertise; also, their intended 

percent of monthly involvement and duration for this Project.  Include all details necessary to 

demonstrate the credentials required by project safety specifications. 

 

3.6.4 Describe the methodology, including any technology or other assets that Respondent intends 

to use for prevention and/or control of incidents and insurance claims on this Project. 

 

3.6.5 Describe the safety and insurance claims history information and weighting that Respondent 

includes in the submission and award process for “best value” subcontracts. 

 

3.6.6 For all projects that Respondent has managed (or co-managed) in the past five (5) years, list 

and describe all events or incidents that have reached any of the following levels of severity: 

3.6.6.1 Any occupational illness or injury that resulted in death or total and permanent 

disability. 

3.6.6.2 Three (3) occupational illnesses or injuries that resulted in hospital admittances. 

3.6.6.3 Explosion, fire, or water damage that claimed five percent (5%) or more of the 

project’s construction value. 

3.6.6.4 Failure, collapse, or overturning of a scaffold, excavation, crane, or motorized 

mobile equipment when workers were present at the project.  

 

3.6.7 Identify the Respondent’s Experience Modification Rate (“EMR”) for the three (3) most 

recent annual insurance-year ratings. 

 

3.6.8 Identify Respondent’s annual OSHA Recordable Incident Rates (“RIR”) for all work 

performed during the past three (3) calendar years. 

 

3.6.9 Identify Respondent’s annual OSHA Lost Workday Case Incident Rates (“LWCIR”) for all 

work performed during the past three (3) calendar years. 

 

3.7 CRITERION SEVEN: RESPONDENT’S WARRANTY AND SERVICE SUPPORT PROGRAM 

FOR THIS PROJECT: 

 

3.7.1 Describe Respondent’s warranty service support philosophy and warranty service 

implementation plan for this Project. 

 

3.7.2 Describe how Respondent will measure the quality of warranty service provided to the Owner 

for this Project. 

 

3.7.3 Provide reference letters from three (3) owners identified in Sections 3.3 of this RFP, that 

describe Respondent’s response to, and performance on, warranty services AFTER substantial 

completion. 
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3.8 EXECUTION OF OFFER:  

 

NOTE TO RESPONDENTS:  SUBMIT ENTIRE SECTION 3.8 WITH RESPONSE. 

 

THIS EXECUTION OF OFFER MUST BE COMPLETED, SIGNED, AND RETURNED WITH 

THE RESPONDENT'S QUALIFICATIONS.  FAILURE TO COMPLETE, SIGN AND RETURN 

THIS EXECUTION OF OFFER WITH THE QUALIFICATIONS MAY RESULT IN 

REJECTION OF THE QUALIFICATIONS.   

 

SIGNING A FALSE STATEMENT MAY VOID THE SUBMITTED QUALIFICATIONS OR ANY 

AGREEMENTS OR OTHER CONTRACTUAL ARRANGEMENTS, WHICH MAY RESULT 

FROM THE SUBMISSION OF RESPONDENT’S QUALIFICATIONS, AND THE RESPONDENT 

MAY BE REMOVED FROM ALL PROPOSER LISTS.  A FALSE CERTIFICATION SHALL BE 

DEEMED A MATERIAL BREACH OF CONTRACT AND, AT OWNER'S OPTION, MAY 

RESULT IN TERMINATION OF ANY RESULTING CONTRACT OR PURCHASE ORDER. 

 

3.8.1 By signature hereon, Respondent acknowledges and agrees that (1) this RFP is a solicitation 

for Proposals and is not a contract or an offer to contract; (2) the submission of Proposals by 

Respondent in response to this RFP will not create a contract between the Owner and 

Respondent; (3) the Owner has made no representation or warranty, written or oral, that one 

or more contracts with the Owner will be awarded under this RFP; and (4) Respondent shall 

bear, as its sole risk and responsibility, any cost which arises from Respondent’s preparation 

of a response to this RFP. 

 

3.8.2 By signature hereon, Respondent offers and agrees to furnish to the Owner products and/or 

services more particularly described in its Proposal and to comply with all terms, conditions, 

and requirements set forth in the RFP documents and contained herein. 

 

3.8.3 By signature hereon, Respondent affirms that it has neither given, nor intend to give at any 

time hereafter, any economic opportunity, future employment, gift, loan, gratuity, special 

discount, trip favor, or service to a public servant in connection with the submitted Proposal. 

 

3.8.4 By signature hereon, Respondent affirms that it is a “taxable entity” under Section 171.0002 

of the Texas Tax Code and certifies that it is not currently delinquent in the payment of any 

Franchise Taxes due under Chapter 171, Texas Tax Code.   

 

3.8.5 By signature hereon, Respondent hereby certifies that neither the Respondent nor anyone 

acting on behalf of Respondent has violated the antitrust laws of this state, codified in Section 

15.01, et. seq., Texas Business and Commerce Code, or the Federal antitrust laws.  Respondent 

further certifies that it has not communicated directly or indirectly the Proposal submitted to 

any competitor or any other person engaged in a similar line of business. 

 

3.8.6 By signature hereon, Respondent represents and warrants that:  

 

3.8.6.1 Respondent is a reputable company regularly engaged in providing products and/or 

services necessary to meet the terms, conditions and requirements of the RFP; 

 

3.8.6.2 Respondent has the necessary experience, knowledge, abilities, skills, and resources to 

satisfactorily perform the terms, conditions and requirements of the RFP; 
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3.8.6.3 Respondent is aware of, is fully informed about, and is in full compliance with all 

applicable federal, state and local laws, rules, regulations and ordinances; 

 

3.8.6.4 Respondent understands the requirements and specifications set forth in this RFP and 

the terms and conditions set forth in the Contract under which Respondent will be 

required to operate; 

 

3.8.6.5 Respondent, if selected by the Owner, will maintain insurance as required by the 

Contract; and 

 

3.8.6.6 All statements, information and representations prepared and submitted in response to 

this RFP are current, complete, true, and accurate. Respondent acknowledges that the 

Owner will rely on such statements, information, and representations in selecting the 

successful Respondent.  If selected by the Owner as the successful Respondent, 

Respondent will notify the Owner immediately of any material change in any matters 

with regard to which Respondent has made a statement or representation or provided 

information. 

 

3.8.7 By signature hereon, Respondent certifies that the individual signing this document and the 

documents made part of the RFP is authorized to sign such documents on behalf of the firm 

and to bind the firm under any agreements or other contractual arrangements, which may result 

from the submission of Respondent’s Proposal. 

 

3.8.8 By signature hereon, Respondent certifies that if a Texas address is shown as the address of 

the Respondent, Respondent qualifies as a Texas Resident bidder as defined in Texas 

Government Code Section 2252.001(4). 

 

3.8.9 By signature hereon, Respondent certifies as follows: 

 

3.8.9.1 “Under Section 231.006, Texas Family Code, the vendor or applicant certifies that the 

individual or business entity named in this contract, bid, or application is not ineligible 

to receive the specified grant, loan, or payment and acknowledges that this contract 

may be terminated and payment may be withheld if this certification is inaccurate.” 

 

3.8.9.2 “Under Section 2155.004, Texas Government Code, the vendor or applicant certifies 

that the individual or business entity named in this bid or contract is not ineligible to 

receive the specified contract and acknowledges that this contract may be terminated 

and payment withheld if this certification is inaccurate.” 

 

3.8.9.3 Under Section 2254.004, Texas Government Code, the vendor or applicant certifies 

that each individual or business entity which is an engineer or architect proposed by 

Respondent as a member of its team was selected based on “demonstrated competence 

and qualifications” only. 

 

3.8.10 By signature hereon, Respondent certifies that no relationship, whether by relative, business 

associate, capital funding agreement or by any other such kinship exist between Respondent 

and an employee of Owner or any component, or Respondent has not been an employee of 

Owner or any component within the immediate twelve (12) months prior to Respondent’s 

RFP response.  All such disclosures will be subject to administrative review and approval 

prior to the Owner entering into any contract with Respondent. 
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3.8.11 By signature hereon, Respondent affirms that no compensation has been received for 

participation in the preparation of the specifications for this RFP.  (ref. Section 2155.004 

Texas Government Code). 

   

3.8.12 Respondent represents and warrants that all articles and services quoted in response to this 

RFP meet or exceed the safety standards established and promulgated under the Federal 

Occupational Safety and Health Law (Public Law 91-596) and its regulations in effect or 

proposed as of the date of this solicitation. 

 

3.8.13 By signature hereon, Respondent signifies its compliance with all federal laws and 

regulations pertaining to Equal Employment Opportunities and Affirmative Action. 

 

3.8.14 By signature hereon, Respondent agrees to defend, indemnify, and hold harmless the State 

of Texas, all of its officers, agents and employees from and against all claims, actions, suits, 

demands, proceedings, costs, damages, and liabilities, arising out of, connected with, or 

resulting from any acts or omissions of Respondent or any agent, employee, subcontractor, 

or supplier of Respondent in the execution or performance of any agreements or other 

contractual arrangements which may result from the submission of Respondent’s Proposal. 

 

3.8.15 By signature hereon, Respondent agrees to complete a Cybersecurity Training Program.  

Pursuant to Section 2054.5192, Texas Government Code, Respondent and its subcontractors, 

officers, and employees who are provided credentials granting access to Component’s 

computer system also known as Component’s information system, must complete a 

cybersecurity training program certified under Section 2054.519, Texas Government Code 

as selected by the Component.  The cybersecurity training program must be completed during 

the term and any renewal period of this Agreement.  Respondent shall verify in writing 

completion of the program to the Owner within the first thirty (30) calendar days of the term 

and any renewal period of this Agreement. Failure to comply with the requirements of this 

section are grounds for termination for cause of the Agreement. 

 

3.8.16 By signature hereon, Respondent agrees that any payments that may become due under any 

agreements or other contractual arrangements, which may result from the submission of 

Respondent’s Proposal, will be applied towards any debt including, but not limited to, 

delinquent taxes and child support that is owed to the State of Texas. 

 

3.8.17 By signature hereon, Respondent certifies that no member of the Board of Regents of The 

Texas State University System, or the Executive Officers of the Owner or its component 

institutions, has a financial interest, directly or indirectly, in the transaction that is the subject 

of the contract, and that no member of the Board of Regents has a “substantial interest” (as 

that term is defined in Section 51.923 of the Texas Education Code) in the Respondent. 

 

 

[Execution of Offer continues next page] 
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3.8.18 Execution of Offer:  RFP No. 758-21-09093 – RFP for Competitive Sealed Proposals for 

Infrastructure Research Laboratory at Texas State University. 

 

The Respondent must complete, sign, and return this Execution of Offer as part of their Proposal 

submittal response.  The Respondent’s company official(s) who are authorized to commit to such a 

submittal must sign submittals.  Failure to sign and return this form will disqualify the submittal. 

 

Respondent’s Company Name:         

 

Respondent’s State of Texas Tax Account No.:       

(This 11digit number is mandatory) 

 

If a Corporation: 

 

Respondent’s State of Incorporation:        

 

Respondent’s Charter No:         

 

Identify each person who owns at least 10% of the Respondent’s business entity by name: 

 

            
(Name)      (Name)      

 

             
(Name)      (Name)  

    

  

Submitted and Certified By: 

 

            
(Respondent’s Name)    (Title) 

 

            
(Street Address)     (Telephone Number) 

 

            
(City, State, Zip Code)    (Fax Number) 

 

____________________________________            ______ 
(Authorized Signature)    (Date) 

 

 

________________________________________ 
(Email address for RFP Notification)    
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SECTION 4 – FORMAT OF PROPOSALS  

 

4.1 GENERAL INSTRUCTIONS 

 

4.1.1 Proposals shall be prepared SIMPLY AND ECONOMICALLY, providing a straightforward, 

CONCISE description of the Respondent's ability to meet the requirements of this RFP.  

Emphasis shall be on the QUALITY, completeness, clarity of content, responsiveness to the 

requirements, and an understanding of Owner's needs. 

 

4.1.2 Proposals shall be a MAXIMUM OF FIFTY (50) PRINTED PAGES SINGLE-SIDED OR 

TWENTY-FIVE (25) DOUBLE-SIDED.  The cover, table of contents, divider sheets, HSP 

(Section 1.13), Execution of Offer and Pricing and Delivery Proposal do not count as printed 

pages. 

 

4.1.2.1 Proposals shall be submitted as three (3) separate sealed documents:  1) 

Qualifications/Execution of Offer, 2) Pricing and Delivery Proposal, and 3) HSP. The 

HSP shall be submitted separately on the date, time and location in Article 1.5.3. 

 

4.1.3 Respondents shall carefully read the information contained in this RFP and submit a complete 

response to all requirements and questions as directed. Incomplete Proposals will be 

considered non-responsive and subject to rejection. 

 

4.1.4 Proposals and any other information submitted by Respondents in response to this RFP shall 

become the property of the Owner. 

 

4.1.5 Proposals that are qualified with conditional clauses, alterations, items not called for in the 

RFP documents, or irregularities of any kind are subject to rejection by the Owner, at its 

option. 

 

4.1.6 The Owner makes no representations of any kind that an award will be made as a result of this 

RFP.  The Owner reserves the right to accept or reject any or all Proposals, waive any 

formalities or minor technical inconsistencies, or delete any item/requirements from this RFP 

when deemed to be in Owner's best interest.   

 

4.1.7 Qualifications shall consist of answers to questions identified in Section 3 of the RFP.  It is 

not necessary to repeat the question in the Qualifications; however, it is essential to reference 

the question number with the corresponding answer.   

 

4.1.8 Failure to comply with all requirements contained in this RFP may result in the rejection of 

the Proposals. 

 

4.2 PAGE SIZE, BINDING, DIVIDERS, AND TABS: 

 

4.2.1 Proposals shall be printed on letter-size (8-1/2” x 11”) paper and assembled with spiral-type 

bindings or staples. DO NOT USE METAL-RING HARD COVER BINDERS. 

 

4.2.2 Additional attachments shall NOT be included with the Proposals.  

 

4.2.3 Separate and identify each criterion response to Section 3 of this RFP by use of a divider sheet 

with an integral tab for ready reference. 
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4.3 TABLE OF CONTENTS:  Submittals shall include a “Table of Contents” and give page numbers 

for each part of the Qualifications. 

 

4.4 PAGINATION:  Number all pages of the submittal sequentially using Arabic numerals (1, 2, 3, 

etc.); the Respondent is not required to number the pages of the HSP. 

 

 

SECTION 5 - DRAWINGS AND SPECIFICATIONS 

 

5.1 DEFINITION: “Bidding Documents” include the bidding requirements and the proposed contract 

documents. The “Bidding Requirements” consist of the advertisement, the RFP, the 

Qualifications/Execution of Offer, the Respondent’s Pricing and Delivery Proposal Form, and other 

sample contract forms.  The proposed “Contract Documents” consist of the Form of Agreement 

between the Owner and Contractor (Section 1.3), Performance and Payment Bonds, Uniform General 

and Supplementary Conditions for Building Construction Contracts, Special Conditions, Prevailing 

Wage Rate Determination, HSP, other forms and documents identified in the agreement, drawings, 

specifications, and all addenda issued prior to receipt of Proposals, and change orders issued after 

execution of the contract. 

 

5.2 DOCUMENTS ON FILE:  Complete sets of drawings and specifications are on file at the following 

locations, and Respondents and subcontractors may examine them there:  

 

REPROGRAPHIC FIRM(S) WHERE PLANS & SPECIFICATIONS MAY BE PURCHASED: 

 

Miller Imaging & Digital Solutions (Plan Room) 

1000 East 7th Street 

Austin, TX 

512-478-8793 

 

Lone Star Reprographics 

227 W. Nakoma 

San Antonio, TX 

210-366-4808 

 

Triangle Reproductions 

2203 Cee Gee Street 

San Antonio, TX 

210-824-1426 

 

DOCUMENTS ON FILE WHERE COMPLETE DOCUMENTS MAY BE VIEWED: 

 

Virtual Builder’s Exchange 

4047 Naco-Perrin Blvd. #100 

San Antonio, TX 

877-221-6418 

 

iSQFT Plan Room 

4538 W. Commerce Street #307 

San Antonio, TX 

800-364-2059 x8322 
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San Antonio Chapter of the Association of General Contractors 

10806 Gulfdale 

San Antonio, TX 

210-349-4921 

 

Austin Chapter of the Association of General Contractors 

609 S. Lamar Blvd. 

Austin, TX 78704 
  

The bidding documents are available for download by accessing the following link.   
https://gato-docs.its.txstate.edu/jcr:0213ef28-eb45-49f2-96af-0d8c08f39ae3/TXST_IRL_Drawings.zip 

 

5.3 UNIFORM GENERAL CONDITIONS: Uniform General Conditions (“UGC”) for the Texas State 

University System Building Construction Contracts can be found on the TSUS website at: 

https://www.tsus.edu/offices/finance/capital-projects.html 

 

SECTION 6 – REQUIREMENTS FOR RESPONDENT’S PRICING AND DELIVERY PROPOSAL  

 

6.1 PROPOSAL AND BID SECURITY 

 

6.1.1 Complete the “Respondent’s Pricing and Delivery Proposal”. 

 

6.1.2  The Base Proposal shall be accompanied by a bid security in the form of a bid bond, certified 

and/or cashier’s check (on a solvent bank in the State of Texas) drawn to the order of The 

Texas State University System, Attention: Vice Chancellor and Chief Financial Officer, 601 

Colorado Street, Austin, Texas 78701, in the sum of not less than five percent (5%) of the 

total amount of the bid, including any additive alternates.  No other forms of security will be 

accepted. 

 

6.1.3 Should the contractor fail, neglect, or refuse to begin performance of the contract after 

receiving the award, said security will be forfeited to Owner.  Performance shall be considered 

begun upon acknowledgement of the contract award and the furnishing of all required 

performance and payment bonds and insurance coverage. 

 

6.1.4 Bid security furnished by the successful Respondent will be returned when a Notice to Proceed 

is issued.  Bid security furnished by unsuccessful Respondents will be returned when a 

contract award is made. 

 

6.1.5 If the Owner has not made an award within ninety (90) calendar days after Proposals are 

received, Respondents may withdraw their Proposals without prejudice; however, 

Respondents have the option to extend the time in which their Proposals will be honored after 

this ninety (90) day period. 

 

 

(Continues on the following page) 

 

 

 

  

RFP for General Contractor CSP (posted 04/13/2021 
Texas State University - Infrastructure Research Laboratory

RFP No.: 758-21-09093 
Page 20 of 25

https://gato-docs.its.txstate.edu/jcr:0213ef28-eb45-49f2-96af-0d8c08f39ae3/TXST_IRL_Drawings.zip


 

 

6.2 RESPONDENT’S PRICING AND DELIVERY PROPOSAL 

 

RFP No.: 758-21-09093  
 

Project Name: RFP for Competitive Sealed Proposals 

Infrastructure Research Laboratory at  

Texas State University 

 
From:  Respondent’s Name:          

 Mailing Address:           

 City, State, Zip Code:           

 Phone Number:           

 

To:  Brian McCall, Ph.D. 

Chancellor 

  The Texas State University System 

  Austin, Texas  

   

Having carefully examined the Uniform General Conditions for  Construction Contracts (UGC), the 

sealed Plans and Specifications and addenda thereto, as prepared by Alamo Architects, Inc., 1512 South 

Flores Street, San Antonio, Texas 78204, the Project Architect/Engineer on this Project, as well as the 

premises and all the conditions affecting the work, the undersigned proposes to furnish all labor, materials, 

and equipment necessary to achieve Substantial Completion of the work in accordance with the Contract 

Documents for the following sum (Amount shall be shown in both written and figure form.  In case of 

discrepancy between the written amount and the figure, the written amount will govern): 

 

6.2.1 BASE PROPOSAL COST: 

                                                                                                                                                                  

  DOLLARS  

($                ) 

 

6.2.2 ALTERNATE PROPOSALS:  The Owner reserves the right to accept or reject any Alternate 

Proposals in the order of its choice.  The following amounts may be added to, or deducted from, 

the Base Proposal Cost identified above.  

 

6.2.2.1 Alternate No. 1 – Provide two (2) 30-ton double girder cranes in lieu of the base bid two 

(2) 20-Ton double girder cranes. 

  DOLLARS  

($                ) 

 

6.2.2.2 Alternate No. 2 – Add shade structures on south and east of building (exterior lab) and 

sunshades. 

  DOLLARS  

($                ) 
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6.2.2.3 Alternate No. 3 – Add necessary electrical gear to connect portable emergency 

generator. 

  DOLLARS  

($                ) 

 

 6.2.2.4 Alternate No. 4 - Add Concrete Strong Floor and Strong Wall Mock-up. 

  DOLLARS  

($                ) 

      

6.2.3 CONSTRUCTION MILESTONE SCHEDULE:  The undersigned agrees, if awarded the 

contract, to achieve Substantial Completion of the Work as defined in the UGC, the plans and 

specifications and addenda thereto. 

 

6.2.3.1 Execute General Contractor Agreement ................................................ 06/11/2021 

6.2.3.2 Construction Scheduled Start Date ........................................................ 06/28/2021 

6.2.3.3 Target Construction Substantial Completion date ................................. 07/28/2022 

6.2.3.4 Target Construction Final Completion date ........................................... 08/22/2022 

 

The above schedule of events represents a basic timeline for the Project.  A final Project 

timeline will be developed with the Owner at a later time.   The Owner can be expected to 

work with the highest-ranking Respondent to validate and improve on this initial schedule.   

 

6.2.4      RFP ADDENDA:  Receipt is hereby acknowledged of the following addenda issued for this RFP 

- initial where applicable. 

 

No. 1 ____   No. 2 ____   No. 3 ____   No. 4 ____   No. 5 ____ 

 

6.2.5      LIQUIDATED DAMAGES:  The undersigned agrees that, from the compensation otherwise to 

be paid, the Owner may withhold the sum of Seven Hundred Fifty Dollars ($750) per calendar 

day for each calendar day after the Substantial Completion Date that the work remains 

incomplete, which sum is agreed upon as the amount of liquidated damages which the Owner 

will sustain per diem by the failure of the Undersigned to complete the work at the time stipulated 

in the Contract.  This sum constitutes a reasonable estimate of Owner’s actual damages and is not 

intended as a penalty. 

 

6.2.6 BID/PROPOSAL BONDS: The undersigned shall include a Certified Check or Bid/Proposal 

Bond Payable to the Board of Regents, The Texas State University System, in an amount not 

less than five percent (5%) of the largest possible total proposed cost, including consideration 

of all additive alternates.  The Certified Check or Bid/Proposal Bond accompanying this 

Proposal is left in escrow with the Vice Chancellor and Chief Financial Officer of The Texas 

State University System and the amount is the measure of liquidated damages which the Owner 

will sustain by the failure of the undersigned to execute and deliver the above named Agreement, 

and that if the undersigned defaults in executing that Agreement or in furnishing the Performance 

and Payment Bonds or insurance certificates within ten (10) calendar days of transmittal of the 

Agreement, then the check shall become the property of the Owner, or the Bid/Proposal Bond 

shall become subject to forfeiture to the Owner.  

 

6.2.6.1 The Bid/Proposal Bond Form is attached to this solicitation as Attachment 1. The 

Bid/Proposal Bond submitted with this Proposal shall be an original signed and sealed 

document.  No copies are permitted.  Any other Bid/Proposal Bond document or form 

will not be accepted. 
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6.2.6.2 The Surety shall be a corporation or firm duly authorized to transact surety business in 

the State of Texas or as listed in the current notice of the Department of Treasury list of 

companies holding Certificates of Authority as Acceptable Sureties on Federal Bonds 

and as Acceptable Reinsuring Companies. 

 

6.2.6.3 The Certified Check submitted with this Proposal shall be an original document.  No 

copies are permitted. 

 

6.2.7     PAYMENT AND PERFORMANCE BONDS:  The undersigned agrees to execute the Payment 

and Performance Bonds within ten (10) calendar days, in the amount of one hundred percent 

(100%) of the contract amount, after notification that the Respondent has been identified by the 

Owner as the Respondent with the “best value” Proposal.   

 

6.2.8     AWARD OF CONTRACT AND COMMENCEMENT OF WORK:  The Owner reserves the 

right to accept or reject any and all Proposals and to waive Proposal irregularities.  Proposals shall 

remain valid and shall not be withdrawn for a period of ninety (90) days from the date of opening 

thereof.  The undersigned agrees to execute the Contract within ten (10) calendar days after 

notification that the undersigned has been identified by the Owner as the Respondent with the 

“best value” Proposal, and to commence work on or before the commencement date stated by the 

Owner in a Notice to Proceed; such commencement date shall be ten (10) or more calendar days 

after the date of the Notice to Proceed.  In addition, the undersigned agrees to execute and deliver 

to the Owner a Certification of Franchise Tax Payment and further agrees to obtain from each 

subcontractor and supplier and hold for redelivery to the Owner if requested a certification of 

franchise tax status of such subcontractor or supplier. 

 

 

(Continues on the following page) 
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The Respondent must complete, sign and return this Pricing and Delivery Proposal as part of their 

submittal response.  The Respondent’s company official(s) who are authorized to commit to such a 

submittal must sign submittals.  Failure to sign and return this form will subject the submittal to 

disqualification. 

 

Respondent’s Name:          

 

Respondent’s State of Texas Tax Account No.:       

(This 11-digit number is mandatory) 

 

If a Corporation: 

 

Respondent’s State of Incorporation:        

 

Respondent’s Charter No:         

 

Identify each person who owns at least 25% of the Respondent’s business entity by name: 

 
       

(Name)       

 

       

(Name)  

      

       

(Name)       

 

       

(Name)       

 

Submitted and Certified By: 

 
            

(Respondent’s Name)    (Title) 

 

            

(Street Address)     (Telephone Number) 

 

            

(City, State, Zip Code)    (Fax Number) 

 

            

(Authorized Signature)    (Date)  

 

       

(Email Address) required for RFP Notification    
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Attachment 1 

BID/PROPOSAL BOND 

Surety Bond No.  

STATE OF TEXAS § 

COUNTY OF § 

KNOW ALL MEN BY THESE PRESENTS: 

That we, ______________________________________________________, as Principal, and 

  , as Surety, are hereby held and 

firmly bound unto The Board of Regents of  The Texas State University System as Obligee in the sum of not 

less than Five Percent  (5%) of        ($        ), 

the greatest possible total proposed cost, as a guarantee, the payment of which will be truly made,  the said 

Principal and the said Surety bind ourselves, our heirs, executors, administrators, and successors, jointly and 

severally, firmly by these presents. 

Whereas the Principal has submitted a bid or proposal for: Infrastructure Research Laboratory 

project at Texas State University, San Marcos, Texas, Project No. 758-21-09093, (the “Project”). 

NOW THEREFORE, if the Obligee shall award the Contract to the Principal and the Principal shall 

enter into the Contract in writing with the Obligee in accordance with the terms of such bid or proposal, and 

furnish such bonds and other instruments as may be specified in the Contract Documents with good and 

sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material 

furnished in the prosecution thereof, then this bond shall be null and void. If in the event of failure of the 

Principal to execute such Contract and furnish such bonds and other instruments required by the Contract 

Documents within ten (10) calendar days after the date of transmittal of the Contract Documents to the Principal 

for execution, this bond shall remain in full force and effect and become the property of the Obligee, without 

recourse of the Principal and/or the Surety, not as a penalty, but as liquidated damages. 

Signed this ___________ day of ____________________________ in the year ______, the name and 

corporate seal of each corporate party being hereto affixed, and these presents duly signed by its undersigned 

representative pursuant to authority of its governing body.  

Principal 

By: *By:

(Surety) 

(Typed Name and Title) (Attorney-in-Fact) 

(SURETY SEAL) 

* Attach Power of Attorney for Surety’s Attorney-in-Fact with “live seal”.

DISCLOSURE OF GUARANTY FUND NONPARTICIPATION 

In the event the Surety is unable to fulfill its contractual obligation under this bond, the Obligee is 

not protected by an insurance guaranty fund or other solvency protection arrangement. 
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(i)  

(ii)  

REQUEST FOR PROPOSALS 

FOR 

GENERAL CONTRACTOR 

COMPETITIVE SEALED PROPOSALS 

FOR 

TEXAS STATE UNIVERSITY 

SAN MARCOS, TEXAS 

INFRASTRUCTURE RESEARCH 

LABORATORY 

RFQ No.: 

758-21-09093

New Submission Date: 

May 13, 2021 - 2:00 p.m. (C.D.T.) 

May 20, 2021 – 2:00 p.m. (C.D.T.) 

Notice To All Respondents: 
The following is Addendum No. 1 to the Request for Proposals (RFP) 

ESBD Posting No. 758-21-09093 was posted on April 13, 2021 

Prepared By:  

Peter Maass, Director of Capital Projects Administration 

The Texas State University System  

 601 Colorado Street  

Austin, TX 78701 - 512-463-1808  

Peter.Maass@tsus.edu 

Addendum No. 1 
Issued May 6, 2021 

Addendum No. 1 - RFP for General Contractor CSP (posted 05/06/2021) 
Texas State University - Infrastructure Research Laboratory

RFP No. 758-21-09093 
Page 1 of 27



I. GENERAL:

A. Documents addressed and/or changed due to questions received can be found
at this link:
https://securetransfer.txstate.edu/link/c9rJfdHemYMC8sXybtbYAD

B. Page 4 of 25, SECTION 1.5.2 PROPOSAL DEADLINE AND LOCATION:  The
Submittal deadline has been extended to May 20, 2021.
The Project Planning Schedule shall be revised in Section II of this Addendum.

C. Page 4 of 25, SECTION 1.5.3 HUB SUBCONTRACTING PLAN DEADLINE
AND LOCATION:  The HSP deadline has been extended to May 21, 2021.
The Project Planning Schedule shall be revised in Section II of this Addendum.

D. Below are Questions received by the question deadline of May 4, 2021 at
12:00 p.m., presented along with answers to each in relation to this CSP.

1. Question: The Bid Form provided in the RFQ does not have a section
for the required unit prices. Please confirm how you would like
respondents to submit these.
Answer: A revised Respondent’s Pricing and Delivery Proposal form is
included as part of this addendum.

2. Question: Please confirm whether or not fire sprinklers will be
required. If so, please provide a specification.
Answer: Fire Sprinkler and suppression system is not required and will
therefore not be utilized.

3. Question: On page 8 of the RFQ, there is a request for contractors to
participate in cybersecurity training. Please confirm if there are costs
associated with this program.
Answer: This statutory requirement for cybersecurity training is only
needed if the Respondent is granted access to the University’s
information system.  The scope of this project does not foresee such
access being needed.

4. Question: Our office has been contacted by General Contractors
concerning the Testing, Adjusting and Balancing for the subject project.
The Specifications indicate the TAB contractor will be hired directly by
the Owner. Can you provide a point of contact for the University that will
be excepting the TAB proposals?
Answer: The University will contract for these services through its
Testing and Balancing IDIQ contract.

5. Question: Can you please advise who the HUB procurement specialist
is for this proposal?
Answer: Destiny Llamas, hub@txstate.edu, 512.245.2521.
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6. Question: We are reviewing RFP for General Contractor for
Infrastructure Research Lab at Texas State ID # 758-21-08-93. It
appears that the whole building is part of the RFP. Is this correct?
Answer: Yes, the solicitation includes the whole building.

7. Question: Please provide a civil CAD file, if available.
Answer: CAD and Revit models will be shared with the General
Contractor awarded the project.

8. Question: Due to the number of unit prices and alternates requested,
please confirm if a later submission of this information is acceptable.
Please confirm if all 4 alternates and the 22 unit prices can be submitted
on May 13, 2021 at 3:00 pm.
Answer: The proposal submittal date has been revised.  All Alternate
Proposals and Unit Pricing must be submitted by 2:00 p.m. (C.D.T.) on
May 20, 2021, at the location stated under 1.5.2 of the RFP.  Please also
refer to the revised Respondent’s Pricing and Delivery Proposal form,
attached.

9. Question: Are you wanting (7) original signatures on the Execution of
Offer that is submitted with each hard copy for the Qualifications and
Execution of Offer? Or can we submit one original wet signature on the
form with the (1) original copy and include electronic signatures on the
other (6) copies?
Answer: Per Section 1.5.6, submit one (1) original wet signature and six
(6) xerox copies of the original in hard copy format.  The electronic
versions must contain a signature.

10. Question: Are you wanting (3) Pricing and Delivery Proposal forms
filled out identically with wet signatures on them all including all pricing
information to be filled in? Due to the time sensitive nature of
submitting CSP’s this will be very difficult as the pricing information will
be provided last minute. Please clarify.
Answer: Please ensure an original signature is included in the original
copy of your submission. All other signatures can be a copy of the
original.

11. Question: Please refer to specification section 01 2200 for Unit
Prices. Please clarify what unit prices 04 and 05 should include.
Answer:

• Unit Price No. 4
o Unclassified Embankment/Excavation/OnSite Transport &

Compaction of OnSite material.
o Excavation/Embankment on site.

• Unit Price No. 5
o Reference Section 32 11 16
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12. Question: Please refer to the Room Finish Schedule and Materials
Legend on sheet A11.00. Please provide a specification for the epoxy
finish floor.
Answer: A specification is provided in the link under A, above.

13. Question: Please refer to specification section 01 2300 Alternates and
sheet G0.01. The specifications and plans state that Alternate #2 is to
provide electrical gear for the emergency generator and Alternate #3 is
to add shade structures and windows. The bid form provided in the
RFQ has mismatched these. Please clarify which is correct.
Answer: A revised Respondent’s Pricing and Delivery Proposal form
is included as part of this addendum that addresses this question.

14. Question: Refer to the door schedule on sheet A9.01. Door numbers
108, 108a and 108x appear to be mislabeled. Please clarify.
Answer: These are labeled correctly.

15. Question: Please confirm if door 108 should be frame type F2 and
doors 108a and 108x should be F1.
Answer: Doors 108 should be F2 and 108a and 108xa should be
frame type F1. A specification is provided in the link under A, above.

16. Question: Can we get the model for the project?
Answer: See answer to question number 7.

17. Question: Refer. C5.00 what is the FFE at the basement?
Answer: Refer to Structural sheet S2.01

18. Question: Please provide spec section for Metal Panels.
Answer: Metal Panels for the Pre‐Engineered Metal Building are
specified in Section 133419, 2.6 Metal Roof Panels, and 2.6 Metal Wall
Panels

19. Question: Please provide spec section for Paving Markings.
Answer: Reference Section 32 12 16 Hot Mix Asphaltic Cement
Pavement 2.1.C.d Pavement‐Marking Paint

20. Question: Paragraph D in section 01 10 00 states that Owner‐

Furnished Products are to be determined.  Please clarify.
Answer: An amended specification is provided in the link under A,
above. 

21. Question: Notes 6 and 7 on sheet S2.04 require metal fabrications to
be designed by the pre‐engineered metal building manufacturer, which
is outside of their typical scope. Please confirm this is not required.
Answer: Regarding note 6, bids shall include contractor design of crane
system and its support by the pre‐engineered metal building
manufacturer. If this design is not provided by the pre‐engineered metal
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building manufacturer, the general contractor will need to ensure that it 
is provided by another trade contractor’s bid. Regarding note 7 is a hold 
over from when the project had a roof hatch at the high roof and an 
access platform for this hatch and bridge crane maintenance. This note 
will be deleted. 

 
22. Question: Please provide the Specifications for the 1.5” Steel Roof Deck 

20GA. 
Answer:  A steel deck specification is provided in the link under A, 
above. 

 
23. Question: Please clarify if the 1.5” Steel Roof Deck 20GA is considered 

under the Pre‐Engineered Metal Building? 
Answer: A specification for the steel deck is provided in the link under 
A, above. The steel deck may be provided by the pre‐engineered metal 
building manufacturer or another trade contractor, as decided by the 
Respondent.  

 
24. Question: See sheet C4.02 sidewalk detail. Underneath the sidewalk 

it's calling out for a lime stabilized subgrade layer. Can we get the 
thickness?  
Answer: A specification is provided in the link under A, above.   

 
25. Question: Reference A9.01 Door Schedule. Doors 108a and 108x are 

single doors, but are called out to have frame F2 with “removable 
mullion”. Please confirm that these frames should be F1 instead.  
Answer: See answer to question number 15.  

 
26. Question: Please confirm tie‐in locations for temporary water and 

electrical services for construction and site trailers. If locations 
unknown, can an allowance be established for bidding?  
Answer: The location of the Temporary Generator is on Civil Sheet 
C8.07. Texas State University will provide devices off hydrants for 
contractor use. There are two possible locations of hydrants to use, and 
the location will depend on the use by the awarded contractor. 

 
27. Question: Please confirm if existing water and electrical services are 

being accessed for construction off of the STAR Park utilities, if Texas 
State will cover the costs of usage for these utilities during construction.  
Answer: Power costs from PEC for construction purposes will be a 
general contractor expense. Water costs will be covered by Texas State 
University. 

 
28. Question: Sheet C8.07 suggests a temporary location for contractor 

parking during construction. Please confirm if this area will require 
parking permits from Tx St to be purchased by any vehicles in this area.  
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Answer: Parking permits are not required at Star Park. For meetings 
on the main campus and for Executive Metric Meetings on Campus, 
permits are required. 

29. Question: Please confirm if construction waste recycling is required by
this project.
Answer: Construction waste recycling is not required.

30. Question: Please confirm if section 17.12 for Field Management Offices
and Temporary structures should include any of the options (none
appear to be checked) for officing for the owner's representatives onsite.
Answer: This is not required.

31. Question: Details on C4.04 for person gate and rolling gate dimensions
provided differ from dimensions given on A1.02. Please confirm
intended sizes.
Answer: Refer to Civil for person and rolling gate dimensions. An
amended Architectural sheet A1.02 is provided in the link under A,
above.

32. Question: Please confirm intent for downspouts to run out to grade on
splash blocks per architectural (A1.02) or to be tied into storm line per
note C6.02. Is the intention to tie in downspouts to storm only near entry
door?
Answer: The water emptying from the downspout and splash blocks
shall sheet flow to the nearest drainage point. The splash blocks and
downspouts will not tie in directly into the storm line.

33. Question: Spec section 012200 lists 13 unit prices. The Pricing and
Delivery Proposal does not have a section provided for pricing these.
Please confirm if the Unit prices listed in section 012200 need to be
provided with our bid response with the Pricing and Delivery proposal.
Answer: See answer to number 1.

34. Question: If available, can the CAD files for site grading be provided
for the bid documents?
Answer: See answer to number 7.

35. Question: Please confirm that a fire alarm is requested for this project.
Sheet G1.01 in the project description notes that Fire Alarm System is
not required. Fire Alarm dwgs E3.01 & E 3.02 request full system for this
building.
Answer: Fire Alarm system is required for project per Fire Alarm
drawings. G1.01 notes code minimum requirements; project
requirements meet or exceed code requirements.

36. Question: In reference to the locations noted in spec section 078123‐

3.3.K.1 & 2 ‐ Intumescent Fire Protection, can notes be added to the
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Room Finish Schedule on A11.00 to include the locations for this 
product location. This coating doesn’t seem to appear in the finish 
schedule. 
Answer: Room Finish Schedule on A11.00 to be revised to include 
Intumescent paint on the North elevation. Refer to interior elevation for 
visible extents of intumescent paint in interior lab; refer to ST‐1 plans, 
sections and details for additional information regarding intumescent 
paint locations. 

 
37. Question: In room 102 & 103, the floor finish includes RT‐1. Please 

clarify this finish type, as it is not shown in the material legend on 
A11.00. 
Answer: In rooms 102 and 103, finish is to be SC, sealed concrete. 
Room Finish Schedule is revised by this addendum to remove RT‐1 and 
show SC only. 

 
38. Question: In specification section 075423‐1.2.B notes 053100 Steel 

Decking to reference for the substrate at the TPO Roofing areas. Please 
confirm if this spec section is available.  
Answer: A steel deck specification is provided in the link under A, 
above. 

 
39. Question: Specification section 102800‐2.1.A lists Owner 

Furnished/Owner Installed accessories. Sheet A11.00 lists these same 
accessories as OFCI. Please confirm the responsibility of installation of 
these items.  
Answer: Per this addendum, the specifications are corrected to list 
those items as Owner Furnished, Contractor Installed. 

 
40. Question: In spec section 236200‐2.1.B, Air Cooled DX Condensing 

Unit, lists Alternate Manufacturers that can be accepted with pre‐

approval. Please confirm if any of these alternate options have been 
approved, and if they should be included on the Pricing and Delivery 
proposal for review. 
Answer:  The manufacturers previously listed as requiring pre-
approval will be listed as acceptable manufacturers. This is updated in 
the specifications. 

 
41. Question: In spec section 237413‐2.1.B, Packaged Rooftop AHUs, lists 

Alternate Manufacturers that can be accepted with pre‐approval. Please 
confirm if any of these alternate options have been approved, and if they 
should be included on the Pricing and Delivery proposal for review. 
Answer:  The manufacturers previously listed as requiring pre-
approval will be listed as acceptable manufacturers. This is updated in 
the specifications. 

 
42. Question: In the Tx St University Division 1 spec section 013523 for 

Project Safety, it states a contract value over $3,000,000 should have a 
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construction safety specialist in addition to the Project Superintendent. 
Please confirm if this requirement mandates this individual to be 100% 
dedicated to this project, or if they can be present when needed to fulfill 
their duties.  
Answer:  This individual does not need to be 100% dedicated to the 
project. 

 
43. Question: Please confirm what piping location does detail 5/P9.01 

apply to? If it applies to the sub surface drainage piping, how does the 
piping get supported outside of building limits? 
Answer:  Per General note B on all the plumbing floor plans, Supervoid 
or approved equal system is required for all under all slab over carton 
form locations including the slab over carton form locations exterior to 
the building. This includes all drainage piping except the subsurface and 
storm drainage. 

 
44. Question: Please confirm methods for supporting underground 

sanitary piping that is outside of building limits.  
Answer: Refer to sheet C7.03 for typical trench with concrete 
pavement. 

 
45. Question: Please provide the duct size for the REA exhaust shown on 

M2.01.  
Answer:  Duct size is 12”/12” and has been added to the plans. 

 
46. Question: Will a thermostatic mixing valve be required to temper the 

140 degree hot water serving the lavatories and mop sink? 
Answer:  Per the plumbing drawings and riser diagrams, thermostatic 
mixing valves will be required at the lavatories, and emergency shower. 

 
47. Question: Please provide the size of the supply air duct off of the 18x12 

duct in the Mechanical Room? Also, it is suggested to consider moving 
duct tap into 18x12 away from elbow joint. 
Answer:  The supply duct size has been added to the plans and the tap 
shifted away from elbow. 

 
48. Question: Can you please confirm that all piers are to be bid as dry in 

base bid and that there is no casing.  
Answer:  Structural notes will be revised to state that casing costs shall 
not be included in the base bid. If casing is required, it will be paid based 
on the unit prices. 

 
49. Question: Is this project a LEED project?  

Answer: This project will not be a LEED certified Project. 
 
50. Question: Bid Form is missing unit prices shown in spec section 01 22 

00. Please revise bid form to include unit prices if these will be needed.  
Answer:  See answer to question number 1.  
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51. Question: Do the grade beams or any other concrete components need
to be formed? Is earth forming permitted?
Answer:  Clarification is provided in the link under A, above, that all
foundation elements are to be cast against HDPP form liners/retainers,
MDF protection board on top of carton form, and be board formed at the
perimeter. Earth forming of foundation concrete is not acceptable.

52. Question: Reference details 10 & 13/ S3.20. One shows void under
Hinged Slab and the other does not. Please clarify the details.
Answer:  No formwork of any kind may be left in place under the hinge
slab. The hinge slab may be formed with carton form. However, as noted
on detail 13/S3.20, that formwork is to be demolished and removed after
the slab is self‐supporting.

53. Question: Reference sheet C4.00 and A1.02, the lengths of the gates
are different. Please clarify which one is correct.
Answer:  Refer to Civil for person and rolling gate dimensions.
Architectural sheet A1.02 is revised in the link under A, above.

54. Question: There is no spec section for a fire suppression system, will
one be needed?
Answer:  See answer to question number 2.

55. Question: There is no spec sections for sealed concrete and epoxy.
Please provide missing specs.
Answer:  See answer to number 12.

56. Question: Please provide the Details of Light Pole Piers, Refer (E0.01,
E0.01A) Site Lighting Drawings.
Answer:  The light pole details are included in the link under A, above.

57. Question: Please Provide Details of Dumpsters Given on Civil Site Plan
C04.00.  
Answer: The University will provide a standard dumpster. 

58. Question: Please Provide Details of Replacement of Existing Concrete
Flume.  
Answer:  Details are provided in the link under A, above. 

59. Question: Refer MEP Plan Please Provide Details of Transformer Pad.
Answer:  Refer to PEC specifications 260005.1

60. Question: Please confirm if drilled pier casing is provided. If yes, please
clarify if cost of drilled pier casing is included in the base bid.
Answer:  See answer number 48.

Addendum No. 1 - RFP for General Contractor CSP (posted 05/06/2021) 
Texas State University - Infrastructure Research Laboratory

RFP No. 758-21-09093 
Page 9 of 27



 

61. Question: Reference sheet A11.00 finish schedule. Please provide 
description for RT‐1.  
Answer:  An amended specification is provided in the link under A, 
above.  

 
62. Question: Specification section 01 60 00 – Product Requirements, part 

1.4, B, 1 states: Use CSI Form 13.1A. The form is not provided in the 
specifications, can we turn in a generic form with the information of 
products being submitted for approval?  
Answer:  The substitution form is provided in the link under A, above. 

 
63. Question: Refer to the keynotes on sheet E0.10. Note #1 states that the 

motor rated switch is furnished by division 23. The industry standard is 
that these are furnished with integral disconnect switches. Please clarify. 
Answer:  Integral switches are furnished with EF‐1, REA‐1 and REA‐2. 
Keyed note will be removed from those devices. 

 
64. Question: Refer to the MEP Site Plan on MEP.1. It appears, per keynote 

#1, that the conduits for PEC are empty. Please confirm that the 15KV 
conductors are by PEC.] 
Answer:  Primary Conductors furnished by DIV 26. PEC to install 
primary conductors. See General Notes on MEP.1. 

 
65. Question: Refer to sheet E0.10. Please confirm that the temporary 

generator is for alternate work only, and therefore the conductors from 
the docking station should be shown dashed. 
Answer:  Confirmed. An amended specification is provided in the link 
under A, above.  

 
66. Question: As shown on sheet E0.10, please confirm the locations of the 

MTS units on the plans. Please also confirm that conductors shown for 
the future MTS should be included. 
Answer:  MTS units are labeled in the link under A, above. Conductors 
for the future MTS shall be included as noted with Keyed Note #14 Sheet 
E5.01. 

 
67. Question: Per sheet E0.01, please confirm the location of HWC‐1, 

shown at 1LDPA.  
Answer:  HWC‐1 is located in mechanical room along grid line 6. 

 
68. Question: Please confirm the location of the bridge crane connection.  

Answer:  Crane vendor will need to supply crane rail. Crane rail will be 
coordinated and supported on structure of Pre‐Engineered Metal 
Building. Refer to Architectural Sections on sheet A6.02 along grid lines 
3 and 2. A single electrical disconnect with a single feed approximately 
midpoint of the crane rail will be ideal. 
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69. Question: Refer to sheet E1.01. Please confirm the location of light 
fixtures shown in area of entrance to stairwells. 
Answer:  No light fixture in area of entrance. This is part of the section 
referencing stairwell view 6/E.501 

 
70. Question: Refer to sheet E2.02. Please confirm the panel designations 

at CU‐1&2 should be 1LDPA.  
Answer:  Confirmed. An amended specification is provided in the link 
under A, above.  

 
71. Question: Refer to sheet E2.02. Most jurisdictions require a remote 

faceless GFI device for EDF's. It is not recommended that GFI devices 
be installed below EDF's as they need to be tested periodically. Please 
confirm. 
Answer:  A GFCI breaker will be utilized in lieu of a GFCI receptacle. 

 
72. Question: Refer to the keynotes on sheet E5.01. Please confirm use of 

note #5 at Compressed Air Module. Please also label the Compressed Air 
Module on the prints for clarity.  
Answer:  Equipment and keyed note are clarified in link under A, 
above. 

 
73. Question: Piping is specified as perforated PVC. Does the same 

specification apply to the cleanout piping extending to grade, or should 
this be alternative materials? 
Answer:  Piping up to grade to be schedule 40 PVC with solid cement 
joints. Clarified in link under A, above, on general notes section of 
drawing P0‐01. 

 
74. Question: Keynote 18 is missing from Keynote Legend and appears in 

detail 2/P4.01. Please confirm this designation.  
Answer:  Clarified keyed note provided in link under A, above. 

 
75. Question: Please confirm the sizes of the process chilled water piping 

to the fluid cooler and size of the capped piping for future? 
Answer:  PCHW piping to fluid cooler and capped piping is 4”. This is 
called out on the flow schematics on M5.01.  

 
76. Question: Please provide the size of the return air duct connected to 

AHU‐2.  
Answer:  This has been added to the plans in link under A, above. 

 
77. Question: In reference to Drawing M2.03, condensate piping indicated 

to spill into floor drain in Mechanical Room in key note 9. Detail 5/A9.02 
calls for condensate piping to spill into roof drain. Please confirm intent. 
Answer:  The condensate piping shall be routed to the floor drains 
located in the mechanical room per the mechanical drawings. 
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78. Question: Specifications calls for WC‐1 Water Closet to be floor 
mounted ADA compliant with sensor flush valve. Plumbing Rough‐In 
Schedule on Drawing P0.01 includes only WC‐2 Water Closet to be wall 
hung with sensor flush valve. Drawing P4.01 indicates a WC‐1 water 
closet. Please confirm intended fixture. 
Answer:  Clarified keyed note in link under A, above. 

 
79. Question: "LB" Light fixtures called out approximately grid lines B and 

5. None are designated in the plan at these locations. Please confirm if 
the LB fixtures need to be provided at B/5 grid line. 
Answer:  Detail 3/E5.01 is referenced on E1.02 near gridline 3B. 

 
80. Question: Keynote 16 calls out a Hubbell Quazite Pullbox as shown. 

There is what appears to be a pullbox underneath on the drawing.  Please 
confirm if this is design intent. 
Answer:  Yes, note requires a pullbox, exact box provided in link under 
A, above. 

 
81. Question: Grade Beam 27 is noted on S2.02 Foundation Framing plan, 

but is not to be used per the Beam Schedule on S6.01. Please confirm 
which beam to be used at the location of the Electrical Room.  
Answer:  Updated beam schedule provided in link under A, above. 

 
82. Question: Grade Beams 46 & 47 are shown on S2.02 where the 

Electrical Room is to be. The Beam Schedule on S6.01 does not include 
these beams. Please confirm sizing requirements for these beams.  
Answer:  See answer number 81.  

 
83. Question: Please confirm if ST‐2 Stair room is to receive partition type 

P1B.1 as referenced for ST‐1. 
Answer:  ST‐2 Room 103 to receive POA.2 as shown. Refer to G1.01 for 
locations for the fire rated construction. 

 
84. Question: Light‐Duty Concrete is referenced on C4.02, but is not 

reflected on the Civil sheets. Please confirm if Light Duty Concrete is to 
be used at any locations.  
Answer:  Clarification is provided in link under A, above.  

 
85. Question: In the Energy Compliance Summary, the Roof R‐Value is 

listed as R25 + R11 Liner system.   In the spec section 133419‐2.3.I.2.a, 
Roof Insulation is listed as R19 + R11 or R25 + R11. Please confirm the 
correct R‐Value required at the Metal Roofing.  
Answer:  Clarification is provided in link under A, above.  

 
86. Question: Please provide product data and specification for product for 

Sealed Concrete locations.  
Answer:  Sealed Concrete specifications are provided in link under A, 
above. 
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87. Question: Please provide sleeve sizing at the Strong Wall. Both 

Structurals and Architecturals reference each other for sizing, but 
neither notes sizing at this location.  
Answer:  This is addressed in the architectural drawings in link under 
A, above. 

 
88. Question: Please confirm if temporary power consumption will be 

provided by the owner or by the general contractor.  
Answer:  Refer to answer number 26. 

 
89. Question: Civil sheets C4.00 & C8.05, in the legend, for pedestrian 

path, notes to refer to landscape. Please provide detail for the proposed 
pedestrian path as the landscape drawings do not provide details for 
this.   
Answer:  An amended specification is provided in the link under A, 
above. 

 
90. Question: Please confirm if the water meter and back flow preventer 

(for water service and irrigation) are to be supplied by the contractor or 
by the owner. 
Answer:  The water meter and backflow preventer interior to the 
building is to be provided and installed by Division 22 per the 
construction documents and specifications. 

 
91. Question: Please confirm if the primary and secondary conductors are 

to be provided in the electrical subcontractors scope of work, or directly 
by PEC under the owner. 
Answer:  See Sheet MEP.1. Secondary conductors provided by Div 26. 
Primary conductors furnished by Div 26 and installed by PEC. 

 
92. Question: Please provide grade beam dimensions at B46, B47, B27.  

Answer:  Beams are added to the schedule per this addendum. 
 
93. Question: Refer 03/S2.05. Please provide height of mock up floor wall. 

Answer:  The height is added in the architectural drawings in the link 
under A, above. 

 
94. Question: Please provide concrete strength required at grade beams, 

slab on void, interior walls, interior curbs, housekeeping pads, pan stairs 
and landing. 
Answer:  Concrete Class B (4000 psi) per the structural notes shall be 
utilized for the items in question. 

 
95. Question: Refer S2.01 and 04/S3.03. Please provide the sectional 

elevation at PEMB column pilaster up to the ground floor showing 
pilaster height and floor details in this area. 
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Answer:  Refer to 5/S3.03 for the typical top of pilaster section at 
PEMB Columns. Continue the typical 12” slab at the top of pilaster per 
S2.02. Pilaster height is the difference between the top of mat elevation 
in 7/S3.03 (87’‐0” clarified in link under A, above) and FFE as shows in 
5/S3.03 and S2.02. An expansion joint similar to 4/S3.22 shall be 
between the slab and strong wall. See 5/S3.01 for typical additional 
hairpins under column baseplate. 

 
96. Question: Please confirm if there should be a void form on this project 

for the underground electrical conduit.  
Answer:  Yes, there should be void form for the underground electrical 
conduit. 

 
97. Question: Per sheet E0.10, please confirm that the conduit and 

conductors from the existing main conduit to the 14.4KV transformer 
should be included.  
Answer:  See MEP.1 and Spec section 260005.1. 

 
98. Question: Per sheet E2.01, note #5 lists a motor disconnect switch   

underground, separated from the basement. Please confirm the correct 
location.  
Answer:  Local disconnects for the subsurface drainage lift station. See 
P1.00U for coordination. 

 
99. Question: Please confirm if the new fire alarm system components 

should match the existing system at the main university campus. If so, 
please provide details on this system.  
Answer:  Refer to Spec section 283100 for information on new fire 
alarm system. 

 
100. Question: Please confirm that the installation of the low voltage 

conduits on the main first floor open space from the Telecom Rm along 
the walls of the 40' ceiling to reach the data drops should be included.  
Answer:  All UTP cable routing shall be in conduit, no exposed cabling 
allowed. 

 
101. Question: If available, please provide as‐built drawings to show the 

OSP telecommunication conduits leading from the existing 
communications manhole to the original STAR campus MDF. The new 
section is only shown on the Communications Site Plan T‐SC1.01.  
Answer:  Revised site plan provided in link under A, above. 

 
102. Question: The riser diagram calls for copper and fiber cabling from the 

new building MDF to the STAR campus main MDF, but does not 
mention in which building this is located. Please confirm.  
Answer:  The MDF is located at the Star One Building. 
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103. Question: Please confirm whether or not the UPS battery backup in the 
MDF should be furnished for the owner.  
Answer:  UPS is University furnished and installed. 

 
104. Question: Please confirm if the OSP telecom conduit system stubs 

directly into the existing MDF of the STAR campus building. If there is 
another transition needed at another point into the building, please 
advise.  
Answer:  Conduits stub directly into the MDF. 

 
105. Question: Please confirm what cable and hardware must be installed 

for the outdoor Emergency Blue Phone stations.  
Answer:  Revised site plan provided in link under A, above. 

 
106. Question: Please confirm the part number for the PDU or power strips 

required at the MDF rack and IDF cabinet.  
Answer:  CPI 1280‐705 power strip. 

 
107. Question: Should there be an add alternate to add a 5 ton auxiliary 

crane added below one girder of OH crane? This could allow for closer 
access to endwalls and faster hoisting for most loads.  
Answer:  This will not be considered at this time. 

 
108. Question: For the PEMB, please clarify if there are any project specific 

requirements for lateral deflection of the building or vertical deflection 
due to overhead crane loading. 
Answer:  Both Vertical and lateral deflection limits are given in the 
structural notes section 5160 L/120 Lateral, L/240 Vertical 

 
109. Question: Please provide elevations of PEMB typical primary frame 

and the portal frame at door 101e for any specific member depth 
requirements or minimum inside of frame horizontal and vertical 
clearance requirements.  
Answer:  Elevations are provided in the Architectural Sheets A11.01 
and A11.02. 

 
110. Question: Is there a lower bound minimum coarse aggregate size 

required if size is less than ¾” for self consolidating concrete? 
Answer:  The requirement for self‐consolidating concrete has been 
replaced with concrete appearance performance requirements in link 
under A, above, section 03 30 00 Cast‐in‐Place Concrete. 

 
111. Question: Please confirm if a normal slump range (not SCC) concrete 

may be used as an alternate to SCC for any possible locations such as 24” 
thick basement slab, 24” thick basement walls, 36” thick strong floor, or 
36” thick strong wall. Impact could include cost, horizontal finishing, 
vertical finish, etc. 

Addendum No. 1 - RFP for General Contractor CSP (posted 05/06/2021) 
Texas State University - Infrastructure Research Laboratory

RFP No. 758-21-09093 
Page 15 of 27



 

Answer:  Yes. The requirement for self‐consolidating concrete has been 
replaced with concrete appearance performance requirements in link 
under A, above, section 03 30 00 Cast‐in‐Place Concrete. 

 
112. Question: Please confirm fly ash percentage may be increased above 

20% as an option for SCC or thermal control. 
Answer:  Clarifications provided in link under A, above. Fly ash is not 
allowed in architecturally exposed concrete. Fly ash is to be limited to 
20% elsewhere except piers and mass placement concrete where is may 
be increased to 30% provided that the mix design is based on 30 
consecutive historical strength tests. 

 
113. Question: If concrete is not physically available at a temperature at or 

below 70 degrees F after exhausting all cooling methods available to the 
concrete supplier, what are options moving forward to maintain 
schedule? Less restrictive temperature requirements are recommended 
for the basement walls and slabs. 
Answer:  Proposals shall be based on the measure necessary to deliver 
concrete at or below 70 degrees F. 

 
114. Question: Please confirm the tolerance requirements for strong wall 

sleeve layout. Access to sleeves inside the forms will be problematic. 
Answer:  Architectural concrete performance requirements per ACI 
117. Variation in the location of sleeves is ±½”, see ACI 117 table 5.1.2.1.1 
in link above.  

 
115. Question: Please confirm whether strong wall sleeves are galvanized or 

not.  
Answer:  Not galvanized. 

 
116. Question: Will it be acceptable to place a suspended concrete working 

surface approximately 8” thick on top of carton forms below the 24” 
thick basement slab that would become a permanent dead load on the 
piers? Pier reinforcing would extend through the working surface. Add 
1’ to depths of penetration for all piers supporting the 24” thick 
basement slab to account for the additional permanent dead load? 
Answer:  Yes, this would be acceptable but 8” slab design is by 
contractor. 

 
117. Question: Furnish detail for earth supported end of 13/S3.20 & 

15/S3.20 including expansion joint and dowel requirements. 
Answer:  See detail 10/S3.20 for earth supported end of hinge slabs. 
This detail is cut perpendicular to the details in question. 

 
118. Question: Please confirm if there are any requirements for horizontal 

dowels in sections such as 10/S3.20 & 4/S3.22, to resist any potential 
vertical differential movement. 
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Answer:  No horizontal dowels are required at hinge slabs or expansion 
joints between foundation slab and strong floor. 

 
119. Question: Other than 60” section identified on Sheet S2.01 and as 

noted on Note 3010 on S1.00, what other concrete needs to follow ACI 
207 requirements? Specification 03300 2.13 states strong wall and 
strong floor concrete mixes must follow ACI 207. Do strong wall and 
strong floor (less than 60”) only need to follow Note 3000 D for any 
requirements relative to ACI 207? 
Answer:  Confirmed. Only 60” thick sections need to follow the 
requirements for mass concrete. 

 
120. Question: Please confirm finish requirements of strong wall for surface 

defects, such as bug‐holes. This may impact concrete mix design and 
mockup requirements. 
Answer:  Finish requirements are per the architecturally exposed 
concrete section in the cast‐in‐place concrete spec, 033000 3.1, see link 
under A, above. 

 
121. Question: Sheet A3.01, General Notes – RCP, G4 states to coordinate 

all MEP and Sprinkler Systems.  
Answer:  Delete Sprinkler Systems from this note. 

 
122. Question: Please clarify if there are any requirements for a sprinkler 

system.  
Answer:  See answer number 2.  

 
123. Question: Keyed Note #12 on Sheet E2.02 references a concrete mixer 

for the exterior lab. Please confirm this equipment will be provided and 
installed by the owner. 
Answer:  Confirmed. This equipment will be provided and installed by 
the Owner. 

 
124. Question: Based on current market conditions, please confirm that the 

Strong Wall and Strong Floor components should be built before the 
pre‐engineered metal building.  Metals currently have long material lead 
times. If there are any requirements to building the wall/floor 
components in an exposed environment, please advise. 
Answer:  Sequence of work is dependent on the contractor’s means and 
methods. All work shall be protected from the adverse effects of 
exposure to weather. 

 
125. Question: Keyed Note #12 on Sheet E2.02 references a concrete mixer 

for the exterior lab. Please confirm this equipment will be provided and 
installed by the owner. 
Answer:  See answer number 123. 

 
126. Question: Please provide a specification for striping.  

Addendum No. 1 - RFP for General Contractor CSP (posted 05/06/2021) 
Texas State University - Infrastructure Research Laboratory

RFP No. 758-21-09093 
Page 17 of 27



 

Answer:  See answer number 19. 
 
127. Question: Detail 2 on Drawing P9.02 calls for the invert elevation of 

the 6" SD inlet into the ejector basin to be 16' below grade and the basin 
depth to be 18'‐9". Drawing P1.00U calls for the invert elevation to be at 
elevation 650.00'. Drawing C5.00 indicates a finished grade at 
approximately 668.50'. That would mean that the invert elevation is 18'‐
6" below grade. Please verify and confirm dimensions.  
Answer:  The SSD and SD flow line elevations were revised to be based 
on measurement from the finished floor elevation of 668.97’ which 
includes the SD inlet flowline into the lift station basin. Based on this, 
the SSD Lift Station Basin is 18’ 9” from FFE (668.97’), clarified in link 
under A, above. 

 
128. Question: Can the check and shut‐off valves on the sump pumps be 

installed in the sump basin or is a separate valve basin required adjacent 
to ejector? 
Answer:  Detail 2/P9‐02 indicates the check and shut off valve inside 
the basin in the horizontal upstream of the basin outlet. 

 
129. Question: In reference to the drilled piers, the building has the top of 

piers at different elevations. For installation of piers, Option #1 would 
be to drill the elevation 97' +/‐ piers before excavation of the basement 
zone, then exposing approximately 14' of the higher piers to construct 
the basement, waterproof the walls, and install the filter gravel 
zone/piping around the piers and backfill. As an alternative, Option #2 
method would be to construct at the lower elevation first, including 
basement foundation, walls, waterproofing, drainage zone, backfill then 
drill through the backfill and drainage gravel zone for the higher 
elevation piers. Has the design of these outer/higher piers within the 
OSHA benched back excavation zone been taken into consideration? 
Please confirm if the first or second approach is the design intent from 
the structural engineer. 
Answer:  Sequence of work is dependent on the contractor’s means and 
methods. Drilled pier design will accommodate either construction 
sequence described provided that the piers are not damaged during the 
installation of other work. 

 
130. Question: Please confirm locations for the duct supports details in 

plan. 
Answer:  Structural details 5/S4.11 shall be used for ductwork and 
piping mounted in the high bay. Details 8/M9.01 and 6/M9.02 shall be 
used for all other locations. Also reference specification section 23 33 13 
3.3 for duct hanger size and spacing requirements. 

  
131. Question: Please confirm locations for pipe supports details in plan. 

Answer:  Structural details 5/S4.11 shall be used for ductwork and 
piping mounted in the high bay. Details 14/S3.20 and 10/M9.01 are 
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intended for exterior piping support. Details 1/M9.01 shall be used for 
all other locations. Also reference specification section 23 05 29 3.2 for 
piping support spacing requirements. 

 
132. Question: Per spec section 32 92 00 3.3D and 3.4D, there will be 4" 

imported topsoil at the Bermuda grass and 8" imported topsoil at the 
Hydromulch. Please confirm this intent for quantity verification.  
Answer:  Sod areas shall have 8” depth of imported top soil per 
329200.3.3.D Hydromulch areas shall have 4” depth of imported topsoil 
per 329200 3.4.D 

 
133. Question: Architectural Site Plan A1.01 indicates an area of rip rap to 

be installed south of Pegasus Drive as well as noted "detention pond" in 
this same areas. Civil drawings do not indicate this area to receive any 
rip rap or detention pond detailing. Please confirm intent.  
Answer:  Sheet A1.01 is updated in link under A, above, to match Civil 
drawings. 

 
134. Question: Refer combined curb and gutter detail on C4.02. Please 

clarify if the concrete gutter thickness at concrete paving is 05". Because 
concrete paving thickness is 07" which is not matching with concrete 
gutter thickness.  
Answer:  Clarification is provided in link under A, above. 

 
135. Question: Refer turned down curb section on C4.02. Please provide 

location on plan where this detail is used?  
Answer: Clarification is provided in link under A, above. 

 
136. Question: Refer C4.00. Please provide detail at concrete flume.  

Answer: Clarification is provided in link under A, above. 
 
137. Question: Refer A1.02. Please clarify if splash block shown is of 

concrete. If yes, please provide splash block sectional details. 
Answer: Refer to detail 4/A4.02 

 
138. Question: Refer S2.02. Sections 01/S3.20 and 01/S3.21 shown in 

between grids 5 to 7 and A to D along exterior structure. Please correct 
section, because sections 01/S3.20 and 01/S3.21 shows no paving on 
exterior side, but site plan shows concrete paving on exterior side. 
Answer: Details 1/S3.20 and 1/S3.21 are structural details used at 
several locations around the foundation independent of the adjacent 
civil flatwork or landscape condition. Refer to the civil and landscape 
drawings for that information. 

 
139. Question: Refer C6.04. Please clarify if headwall is cast in place or 

precast. Also provide slope paving thickness. 
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Answer: Ref. Section 2.12 of specification 33 41 00 for cast in place vs 
precast. Change is provided in the link under A, above, for slope paving 
thickness. 

 
140. Question: What is the thickness of vapor barrier provided?  

Answer: Revisions to the vapor barrier are provided in the link under 
A, above. 

 
141. Question: Please provide the location of pipe supports on the plan. 

Answer: Reference specification section 23 05 29 3.2 for piping 
support spacing requirements. 

 
142. Question: Please confirm if Unit prices are due at time of bid. If so, will 

the bid form be modified to include?  
Answer: See answer number 1. 

 
143. Question: Please provide Epoxy floor spec section, detail 8 on A11.00 

shows an epoxy floor system and not just epoxy paint.  
Answer: See answer number 12.  

 
144. Question: Sheet A2.43 is not included in bid set as called out for mock 

up alternate. Please advise.  
Answer: The mock up Alternate is on sheet A2.03 and provided in link 
under A, above. 

 
145. Question: Does note G6/A3.01 apply to this project?  

Answer: G6 to be revised to note, “Provide Painted Exposed Steel 
Structure In Interior Lab, refer to Room Finish Schedule and Material 
Legend on A11.00.” See link under A, above. 

 
146. Question: Please confirm if steel beam that will be supporting cranes 

will need to be designed and provided by the PEMB contractor. If not, 
please provide sizing for steel beam.  
Answer: Refer to note G3. On Sheet A2.03 and specifications section 
412200 Cranes and Hoists. 

 
147. Question: Please provide detail for breakaway bollards.  

Answer: Response and change is provided in link under A, above.  
 
148. Question: What thickness will 4x4 angle be at access platform? 

Answer:  Access platform is to be designed by the contractor. 
 
149. Question: What size/thickness angle will be used at exterior grate for 

drainage?  
Answer: Response and change is provided in link under A, above.  

 
150. Question: Please provide Specification Section for interior stair 

aluminum handrails.  
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Answer: Interior handrails are painted steel handrails per drawings 
specification section 055113 Metal Pan Stairs 

 
151. Question: Please provide specification section for expansion joint and 

covers as referred to on sheet A2.01. 
Answer:  Refer to specification section 079500 Expansion Control. 

 
152. Question: The vertical travel of the hoist (up/down) would be 11 feet 

longer if we need to come down to the bottom of the pit shown in the 
drawings. Please confirm if this is required?  
Answer: This is required. Refer to specification 41220 Cranes and 
Hoists part 3.4. 

 
153. Question: T‐SC0.01 ‐ A 24 Strand and 25 pair are described between 

Star Park Lab MDF and IRL Telecom Room, but no pathway is shown, 
please describe how this should be accounted for.  
Answer: Response provided in link under A, above. 

 
154. Question: T‐SC1.01 ‐ Please describe cabling requirements to 

Emergency Blue Phone ‐ fiber? hybrid fiber? CAT6? Please advise.  
Answer: Response is provided in link under A, above. 

 
155. Question: Is an ACI‐certified Flatwork Technician and Finisher 

required or can resumes be provided for similar project experience?  
Answer:  Response is provided in link under A, above.  

 
156. Question: Please provide the strong floor performance requirements 

omitted in specification section 033000 2.13.B. 
Answer:  Response is provided in link under A, above.  

 
157. Question: Please provide the strong wall performance requirements 

omitted in specification section 033000 2.13.C.  
Answer:  Response is provided in link under A, above.  

 
158. Question: Civil details reference geo grid but a product is not 

mentioned. Please confirm.  
Answer:  Response is provided in link under A, above.  
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II. REVISIONS: 
 

A. Page 9 of 25, PROJECT PLANNING SCHEDULE:  The project planning 
schedule shall be revised as follows:  
 
2.4 PROJECT PLANNING SCHEDULE: Key Project planning schedule milestones are: 

 

2.4.1 RFP Posted ................................................................................................................. 4/13/2021 

2.4.2 Pre-Proposal Conference ..................................................................................................... N/A 

2.4.3 RFQ Submission of Written Questions Deadline (12:00 p.m.) ................................ 05/04/2021 

2.4.4 Deadline for submittal of Proposals (2:00 p.m.) ................................... 05/13/2021 05/20/2021 

2.4.5 Deadline for submittal of HSP (2:00 p.m.) ........................................... 05/14/2021 05/21/2021  

2.4.6 Respondents names read aloud at Texas State University .................... 05/14/2021 05/21/2021 

2.4.7 Respondents pricing Proposal aloud at Owner’s Office (2:00 p.m.) ..... 05/27/2021 06/04/2021 

2.4.8 Interview shortlisted firms (if required) ................................................ 06/04/2021 06/23/2021 

2.4.9 Owner selects General Contractor......................................................... 06/07/2021 06/24/2021 

2.4.10 Execute General Contractor Agreement .............................................. 06/11/2021 07/08/2021 

2.4.11 Construction Scheduled Start Date ...................................................... 06/28/2021 07/12/2021 

2.4.12 Target Construction Substantial Completion date .................................................. 07/28/2022 

2.4.13 Target Construction Final Completion date ........................................................... 08/22/2022 

 
 
III.  REPLACEMENTS:  
 

A. Page 21 of 25, Section 6.2, RESPONDENT’S PRICING AND DELIVERY 
PROPOSAL: Unit prices were added as Section 6.2.3. Replace this Section in 
its entirety with the attached.  

 
 
Attachment(s):  

(1) Respondents Pricing and Delivery Proposal 
 

 
 

- END OF ADDENDUM NO. 1 - 
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6.2 RESPONDENT’S PRICING AND DELIVERY PROPOSAL 

 

RFP No.: 758-21-09093  
 

Project Name: RFP for Competitive Sealed Proposals 

Infrastructure Research Laboratory at  

Texas State University 

 
From:  Respondent’s Name:          

 Mailing Address:           

 City, State, Zip Code:           

 Phone Number:           

 

To:  Brian McCall, Ph.D. 

Chancellor 

  The Texas State University System 

  Austin, Texas  

   

Having carefully examined the Uniform General Conditions for  Construction Contracts (UGC), the 

sealed Plans and Specifications and addenda thereto, as prepared by Alamo Architects, Inc., 1512 

South Flores Street, San Antonio, Texas 78204, the Project Architect/Engineer on this Project, as well 

as the premises and all the conditions affecting the work, the undersigned proposes to furnish all labor, 

materials, and equipment necessary to achieve Substantial Completion of the work in accordance with 

the Contract Documents for the following sum (Amount shall be shown in both written and figure 

form.  In case of discrepancy between the written amount and the figure, the written amount will 

govern): 

 

6.2.1 BASE PROPOSAL COST: 

                                                                                                                                                                  

  DOLLARS  

($                ) 

 

6.2.2 ALTERNATE PROPOSALS:  The Owner reserves the right to accept or reject any Alternate 

Proposals in the order of its choice.  The following amounts may be added to, or deducted 

from, the Base Proposal Cost identified above.  

 

6.2.2.1 Alternate No. 1 – Provide two (2) 30-ton double girder cranes in lieu of the base bid 

two (2) 20-Ton double girder cranes. 

  DOLLARS  

($                ) 

 

6.2.2.2 Alternate No. 2 –Add necessary electrical gear to connect portable emergency 

generator. 

  DOLLARS  

($                ) 
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6.2.2.3 Alternate No. 3 – Add shade structures on south and east of building (exterior lab) 

and sunshades. 

  DOLLARS  

($                ) 

 

 6.2.2.4 Alternate No. 4 - Add Concrete Strong Floor and Strong Wall Mock-up. 

  DOLLARS  

($                ) 

 

6.2.3 UNIT PRICING 

          

6.2.3.1 Unit Price No. 01 – Greater/Lesser Foundation Depths (per linear foot): 

Price for 24” diameter pier shafts. $                    

Price for 30” diameter pier shafts. $                    

Price for 36” diameter pier shafts. $                    

Price for 42” diameter pier shafts. $                    

Price for 54” diameter pier shafts. $                    

 

6.2.3.2 Unit Price No. 02 – Pier Casings (per linear foot): 

Price for 24” diameter pier casings. $                  

Price for 30” diameter pier casings. $                  

Price for 36” diameter pier casings. $                  

Price for 42” diameter pier casings. $                  

Price for 54” diameter pier casings. $                  

 

6.2.3.3 Unit Price No. 03 – 8’x4’ Plywood wall panel on 2-1/2”studs (per square foot) 

$                   

 

6.2.3.4 Unit Price No. 04 – Unclassified site, roadway, and channel extension and 

embankment and transport and recompacting on site (per cubic yard):  

$                _  

 

6.2.3.5 Unit Price No. 05 – Sub-grade preparation and compaction (per square yard) 

$                _ 

 

6.2.3.6 Unit Price No. 06 – HMAC 4” Type D Pavement (per square yard)  

$                    

 

6.2.3.7 Unit Price No. 07 – 14” crushed limestone base (per square yard):  

$                     

 

6.2.3.8 Unit Price No. 08 – 8” lime stabilized sub-grade (per square yard) 

 $                     

 

6.2.3.9 Unit Price No. 09 – Sub-grade lime (per ton)  

$              ___  

 

6.2.3.10 Unit Price No. 10 – Concrete pavement with 6” integral curb (per square yard): 

$            ___  
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6.2.3.11 Unit Price No. 11 – 10” crushed limestone base (per square yard)  

$________                      

 

6.2.3.12 Unit Price No. 12 – 4” Concrete sidewalk (per square yard) 

 $________                   

 

6.2.3.13 Unit Price No. 13 – TxDOT Type R stone riprap (per square yard):  

$                   

   

6.2.4 CONSTRUCTION MILESTONE SCHEDULE:  The undersigned agrees, if awarded the 

contract, to achieve Substantial Completion of the Work as defined in the UGC, the plans and 

specifications and addenda thereto. 

 

6.2.4.1 Execute General Contractor Agreement ................................................ 07/08/2021 

6.2.4.2 Construction Scheduled Start Date ........................................................ 07/12/2021 

6.2.4.3 Target Construction Substantial Completion date ................................. 07/28/2022 

6.2.4.4 Target Construction Final Completion date ........................................... 08/22/2022 

 

The above schedule of events represents a basic timeline for the Project.  A final Project 

timeline will be developed with the Owner at a later time.   The Owner can be expected 

to work with the highest-ranking Respondent to validate and improve on this initial 

schedule.   

 

6.2.5      RFP ADDENDA:  Receipt is hereby acknowledged of the following addenda issued for this 

RFP - initial where applicable. 

 

No. 1 ____   No. 2 ____   No. 3 ____   No. 4 ____   No. 5 ____ 

 

6.2.6      LIQUIDATED DAMAGES:  The undersigned agrees that, from the compensation otherwise 

to be paid, the Owner may withhold the sum of Seven Hundred Fifty Dollars ($750) per 

calendar day for each calendar day after the Substantial Completion Date that the work 

remains incomplete, which sum is agreed upon as the amount of liquidated damages which 

the Owner will sustain per diem by the failure of the Undersigned to complete the work at the 

time stipulated in the Contract.  This sum constitutes a reasonable estimate of Owner’s actual 

damages and is not intended as a penalty. 

 

6.2.7 BID/PROPOSAL BONDS: The undersigned shall include a Certified Check or Bid/Proposal 

Bond Payable to the Board of Regents, The Texas State University System, in an amount not 

less than five percent (5%) of the largest possible total proposed cost, including 

consideration of all additive alternates.  The Certified Check or Bid/Proposal Bond 

accompanying this Proposal is left in escrow with the Vice Chancellor and Chief Financial 

Officer of The Texas State University System and the amount is the measure of liquidated 

damages which the Owner will sustain by the failure of the undersigned to execute and deliver 

the above named Agreement, and that if the undersigned defaults in executing that Agreement 

or in furnishing the Performance and Payment Bonds or insurance certificates within ten (10) 

calendar days of transmittal of the Agreement, then the check shall become the property of the 

Owner, or the Bid/Proposal Bond shall become subject to forfeiture to the Owner.  

 

6.2.7.1 The Bid/Proposal Bond Form is attached to this solicitation as Attachment 1. The 

Bid/Proposal Bond submitted with this Proposal shall be an original signed and sealed 

Addendum No. 1 - RFP for General Contractor CSP (posted 05/06/2021) 
Texas State University - Infrastructure Research Laboratory

RFP No. 758-21-09093 
Page 25 of 27



document.  No copies are permitted.  Any other Bid/Proposal Bond document or form 

will not be accepted. 

 

6.2.7.2 The Surety shall be a corporation or firm duly authorized to transact surety business 

in the State of Texas or as listed in the current notice of the Department of Treasury 

list of companies holding Certificates of Authority as Acceptable Sureties on Federal 

Bonds and as Acceptable Reinsuring Companies. 

 

6.2.7.3 The Certified Check submitted with this Proposal shall be an original document.  No 

copies are permitted. 

 

6.2.8     PAYMENT AND PERFORMANCE BONDS:  The undersigned agrees to execute the 

Payment and Performance Bonds within ten (10) calendar days, in the amount of one hundred 

percent (100%) of the contract amount, after notification that the Respondent has been 

identified by the Owner as the Respondent with the “best value” Proposal.   

 

6.2.9     AWARD OF CONTRACT AND COMMENCEMENT OF WORK:  The Owner reserves 

the right to accept or reject any and all Proposals and to waive Proposal irregularities.  

Proposals shall remain valid and shall not be withdrawn for a period of ninety (90) days from 

the date of opening thereof.  The undersigned agrees to execute the Contract within ten (10) 

calendar days after notification that the undersigned has been identified by the Owner as the 

Respondent with the “best value” Proposal, and to commence work on or before the 

commencement date stated by the Owner in a Notice to Proceed; such commencement date 

shall be ten (10) or more calendar days after the date of the Notice to Proceed.  In addition, 

the undersigned agrees to execute and deliver to the Owner a Certification of Franchise Tax 

Payment and further agrees to obtain from each subcontractor and supplier and hold for 

redelivery to the Owner if requested a certification of franchise tax status of such subcontractor 

or supplier. 

 

 

(Continues on the following page) 
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The Respondent must complete, sign and return this Pricing and Delivery Proposal as part of their 

submittal response.  The Respondent’s company official(s) who are authorized to commit to such 

a submittal must sign submittals.  Failure to sign and return this form will subject the submittal to 

disqualification. 

Respondent’s Name: 

Respondent’s State of Texas Tax Account No.: 

(This 11-digit number is mandatory) 

If a Corporation: 

Respondent’s State of Incorporation: 

Respondent’s Charter No: 

Identify each person who owns at least 25% of the Respondent’s business entity by name: 

(Name) 

(Name) 

(Name) 

(Name) 

Submitted and Certified By: 

(Respondent’s Name) (Title) 

(Street Address) (Telephone Number) 

(City, State, Zip Code) (Fax Number) 

(Authorized Signature) (Date) 

(Email Address) required for RFP Notification 
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(i)  

(ii)  

REQUEST FOR PROPOSALS 

FOR 

GENERAL CONTRACTOR 

COMPETITIVE SEALED PROPOSALS 

FOR 

TEXAS STATE UNIVERSITY 

SAN MARCOS, TEXAS 

INFRASTRUCTURE RESEARCH 

LABORATORY 

RFQ No.: 

758-21-09093

New Submission Date: 

May 20, 2021 – 2:00 p.m. (C.D.T.) 

Notice To All Respondents: 
The following is Addendum No. 2 to the Request for Proposals (RFP) 

Addendum No. 1 was posted on May 6, 2021 
ESBD Posting No. 758-21-09093 was posted on April 13, 2021 

Prepared By:  

Peter Maass, Director of Capital Projects Administration 

The Texas State University System  

 601 Colorado Street  

Austin, TX 78701 - 512-463-1808  

Peter.Maass@tsus.edu 

Addendum No. 2 
Issued May 13, 2021 
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I. REVISIONS:

A. P1.00 Basement Plumbing Plan has been revised and is attached to this 
addendum.

II. ADDITIONS:

A. CSI Form 13-1A is attached to this addendum, see question #62 of Addendum 
1 for more information.

Attachment(s): 
(1) Revised P1.00 Basement Plumbing Plan
(2) CSI Form 13-1A

- END OF ADDENDUM NO. 2 -
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1946 S. IH 35, SUITE 302   •   AUSTIN, TEXAS 78704   •   PH: 512.610.1132   •   FAX: 713.780.9209   •   WWW.GONZALEZSHAHSMITH.COM  

HOUSTON   •   AUSTIN 

Texas State Infrastructure Research Laboratory 

ADDENDUM 02 

05/12/2021 

 

PROJECT DRAWINGS:  

The following Drawings have been changed and are issued herewith: 

 

PLUMBING: 

1. Sheet P1.00 BASEMENT PLUMBING PLAN: 

a. Added keyed note to provide Supervoid alternate system for underground sanitary 

piping not under slab over carton form. 
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BASEMENT

PLUMBING

PLAN

P1.00

TEXAS STATE

UNIVERSITY

INFRASTRUCTURE

RESEARCH

LABORATORY

STAR Park Campus
3104 Pegasus Drive
San Marcos, TX 78666

2020-14

CONSTRUCTION

SET

1/8" = 1'-0"

BASEMENT PLUMBING PLAN
1

GENERAL NOTES

KEYED NOTES - P1.00
1 3" DCW UP.

2 3" DCW. REFER TO CIVIL FOR CONTINUATION.

3 3" PSD. FL=663.5'. REFER TO CIVIL FOR
CONTINUATION.

4 4" SAN. F.L. = 659.5'. REFER TO CIVIL FOR
CONTINUATION.

5 UP TO COG.

6 4" SAN FROM ABOVE.

7 2" VENT UP.

8 2" SAN FROM ABOVE.

9 1/2" TP LINES FROM ABOVE (5).

10 3" SAN FROM ABOVE.

11 1" CA FROM ABOVE.

12 3/4" CA WITH ACCESSIBLE SHUT OFF VALVE
DOWN TO HOSE REEL.

13 SSD LIFT STATION RISER UP TO GRADE LEVEL.
REFER TO DETAIL 2/P9.02.

14 PROVIDE 6" HORIZONTAL SLEEVE CENTERED IN
MIDDLE 3RD OF THE DEPTH OF THE
STRUCTURAL GRADE BEAM. ROUTE 4" SAN THRU
SLEEVE. COORDINATE EXACT LOCATION OF
PENETRATION WITH STRUCTURAL ENGINEER.

15 1/2" TP LINE FROM ABOVE.

16 4" VENT UP.

17 PROVIDE SUPERVOID ALTERNATE DETAIL WITH
AUGER SYSTEM FROM BELOW FOR
UNDERGROUND PIPING NOT UNDER SLAB OVER
CARTON FORMS. REFER TO MANUFACTURER'S
INSTRUCTIONS FOR EXACT INSTALLATION
INSTRUCTIONS.

REFER TO THE SHEET TITLED "PLUMBING LEGEND, GEN. 
NOTES AND SPECS" FOR DETAIL INDEX, LEGEND, NOTES, 
AND REFERENCES THAT APPLY TO THIS SHEET.

REFER TO ARCHITECTURAL DRAWINGS FOR EXACT 
LOCATION OF PLUMBING FIXTURES LOCATED IN AREAS 
WITH SLAB ON TOP OF CARTON FORMS. PROVIDE 
SUPERVOID OR APPROVED EQUAL SYSTEM FOR 
UNDERGROUND PIPING AT ALL SLAB ON TOP OF CARTON 
FORM LOCATIONS. REFER TO 5/P9.01 FOR SUPERVOID 
SYSTEM DETAIL.

ALL FLOWLINE ELEVATIONS ARE BASED ON FIRST FLOOR 
ELEVATION 668.97'

MAINTAIN A MINIMUM OF 1'-0" CLEAR FROM TOP OF PIPING 
TO BOTTOM OF CONCRETE GRADE BEAMS (WHERE 
CROSSING UNDER GRADE BEAMS).

SUBSURFACE DRAINAGE CLEANOUTS ARE NOT TO BE 
PROVIDED IN SLAB OVER VOIDS. PROVIDE SUBSURFACE 
DRAINAGE CLEANOUTS TO GRADE CLEANOUTS BEYOND 
THE SLAB OVER VOIDS.
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05/12/2021 

 

ADDENDUM NO. 02  

 
Date: May 12, 2021 

 

Project No: Alamo Architects Job No. 2020-14 

 

Project Name: Infrastructure Research Lab  

 

Owner: Texas State University       

 

RE: Construction Documents dated 04/12/2021 
 

This addendum shall be included in and be considered part of the plans and specifications for the above named project.  The Contractor 

shall be required to sign an acknowledgment of the receipt of this addendum at the time she/he receives it. 

 

1. This addendum contains changes to the requirements of the Proposal Documents.  Such changes shall be incorporated in 

the Contract Documents and shall apply to the work with the same meaning and force as if they had been included in the 

original Documents.  Whenever this Addendum modifies a portion of a paragraph of the Specifications, or any portion of 

any Drawing, the remainder of the paragraph or drawings affected shall remain in force. 

2. The conditions and terms of the basic specifications shall govern work described in this Addendum.  Whenever 

performance and the quality of quantity of materials, or workmanship are not fully described in this Addendum, the 

PERFORMANCE REQUIREMENTS of the Specifications shall apply to the work described in this Addendum. 

3. If no similar items of work are included in the basic specifications, the best quality of material and workmanship standards 

shall apply and all work shall be subject to the written approval of the Architect 

 

 

REQUEST FOR PROPOSAL FOR GENERAL CONTRACTOR COMPETATIVE SEALED PROPOSALS 

 

PROJECT MANUAL 

 

ITEM NO. 2-001 Section 016000 – PRODUCT REQUIREMENTS: Add CSI Form 13-1A as part 

of this section. 

 

1512 South Flores 

San Antonio, Texas 78204 

alamoarchitects.com 

210.227.2612 
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ATTACHMENTS 

 

 

ARCHITECTURAL: CSI Form 13.1A 

 

 

 

End of Items. 
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© Copyright 2013, CSI,  
110 S. Union St., Suite 100, Alexandria, VA 22314 

Page ___ of ___ Form Version: September 2013 
CSI Form 13.1A 

 
 

 

SUBSTITUTION 
REQUEST 

 (After the Bidding/Negotiating Phase)   
Project:  
 

 
 
To:   
 

 
 
Re:  

Substitution Request Number:   
 
From:   
 
Date:   
 
A/E Project Number:  
 
Contract For:  
  

 
Specification Title:      
 
Section:                      Page:     
 

Description:   
 
Article/Paragraph:  

  
 
Proposed Substitution:  
 
Manufacturer:   Address:   Phone:  
 
Trade Name:   Model No.:   
 
Installer:   Address:   Phone:  
 
History:  ☐ New product     ☐  1-4 years old     ☐ 5-10 years old     ☐ More than 10 years old 
 
Differences between proposed substitution and specified product:   
 
 
 
 
 
☐ Point-by-point comparative data attached — REQUIRED BY A/E 
  
 
Reason for not providing specified item:   
 
 
 
Similar Installation: 
 

Project:  Architect:  
 

Address:  Owner:   
 

 Date Installed:   
 
Proposed substitution affects other parts of Work:      ☐ No       ☐ Yes; explain  
 
 
 
  
 
Savings to Owner for accepting substitution:  ($       ). 
 
 
Proposed substitution changes Contract Time:  ☐ No   ☐ Yes [Add] [Deduct]  days. 

 
 
Supporting Data Attached:  ☐Drawings ☐Product Data ☐ Samples ☐ Tests  ☐ Reports        ☐ 
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© Copyright 2013, CSI,  
110 S. Union St., Suite 100, Alexandria, VA 22314 

Page ___ of ___ Form Version: September 2013 
CSI Form 13.1A 

 
 

SUBSTITUTION 
REQUEST 

 (After the Bidding/Negotiating Phase — Continued)  
 
The Undersigned certifies: 
• Proposed substitution has been fully investigated and determined to be equal or superior in all respects to specified product. 
• Same warranty will be furnished for proposed substitution as for specified product. 
• Same maintenance service and source of replacement parts, as applicable, is available. 
• Proposed substitution will have no adverse effect on other trades and will not affect or delay progress schedule. 
• Cost data as stated above is complete.  Claims for additional costs related to accepted substitution which may subsequently become 

apparent are to be waived. 
• Proposed substitution does not affect dimensions and functional clearances. 
• Payment will be made for changes to building design, including A/E design, detailing, and construction costs caused by the substitution. 
• Coordination, installation, and changes in the Work as necessary for accepted substitution will be complete in all respects. 
 
Submitted by:  
 
Signed by:  
 
Firm:  
 
Address:  
 

 
 
Telephone:  
 
Attachments: ☐  

  
A/E’s REVIEW AND RECOMMENDATION 
 
☐ Approve Substitution - Make submittals in accordance with Specification Section 01 33 00 Submittal Procedures. 
☐ Approve Substitution as noted - Make submittals in accordance with Specification Section 01 33 00 Submittal Procedures. 
☐ Reject Substitution - Use specified materials. 
☐ Substitution Request received too late - Use specified materials. 
 
Signed by: Date:  
  
OWNER'S REVIEW AND ACTION 
 
☐ Substitution approved - Make submittals in accordance with Specification Section 01 33 00 Submittal Procedures.  Prepare Change 

Order. 
☐ Substitution approved as noted - Make submittals in accordance with Specification Section 01 33 00 Submittal Procedures. Prepare 

Change Order. 
☐ Substitution rejected - Use specified materials. 
 
Signed by: Date:  
  
 
Additional Comments:             ☐Contractor             ☐Subcontractor             ☐Supplier             ☐Manufacturer             ☐A/E
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